
United S tates E nvironmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-13 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10 /0 1 /2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP-D-08-096 Base Option Period Number 4 Mold , Moisture , Climate Change 
Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC ., THE 
Purpose: 0 Work Assignment D Work Assignment Close-Out Period of Perfonnance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10 /01/20 12 To 09/30/2013 

Comments: 

The purpose of this work assignment is to initiate work . The contractor shall submit a new cost est i mate and work 
plan within 20 days of thie initiation of this work assignment . 

D Superfund Accounting and Appropriations Data I2SJ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-BSA. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: LOE: 0 
10/01/2008 To 09/30/2013 -This Action: 220 

Total: 220 

Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laura Kolb Branch/Mail Code: 

Phone Number 202 - 343 - 9438 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343- 9489 
(Signature) (Date) FAX Number: 

Other Agency Official Name Dionne Wright Branch/Mail Code: 

Phone Number: 202 - 564 - 2982 

(Signature) (Date) FAX Number: 

Contracting Official Nt: ~:::xarlLw 

~ L~/;rA 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) (Date) I FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



W )rk Assignment EPA CONTRACT NO. EP-0-08-096 

Environm€ ntal Protection Agency CONTRACTOR Cadmus 

Research 1 riangle Park, NC 27711 ASSIGNMENT NO. tJr /.9 
ASSIGNMENT CHANGE NO 

TITLE - Mold , Moisture, Climate Change and Indoor Air DATE 

Science/Support 

DESCRIPTION J 
The purpose of this action is o initiate the work assignment Mold, Moisture, Climate Change. and Indoor Air 
Science/Support. This work assignment is a follow-on to work assignment IV-10 for option period three. The 
contractor shall submh the cdst estimate in accordance with the contract terms. All other terms and conditions 
remain unchanged. 

·.J1D 
--1l t?\I'JI 

*The WAM/Alternate is auth prized to issue Technical Direction under this WA in accordance with the contract 
clause. 
*THE CONTRACTOR IS TO NOTif \1 THE PROJECT OfFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 
HAVE BEt.N USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROV DE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

F.ST!MATE OF GOYER MENT ESTIMATE CO TRACTOR ESTIMATE 

LABOR HOURS 

I 
OliRATIO OF WORK 

C0~1PLETION DATE 

REQUESTORS SIGNATURE I ORGCODE TELEPHONE DATE 
Laura Kolb ,_ 6609J 202-343-9438 7/91!2 

APPROVALS AS APPLICABLE SIGNATURE DATE - ·-Laura Kolb :sr1w I ~ 

'/ Center Director -
Dave Rowson 

~ 

.,; I ( • ' • {-,-- 1,{J n -Division Director 

Annette Johnson I /(/fl !Nlf/:dG Jbi!n!L ~ ,~~cr/~ Project Officer 

~ 
v I I Wanda Carrier 

LJ~ 1_(~~;; 'J. Contracting Officer 

CONTRACTOR- S REPRESE T A T!YE ACK OWLEDGEMENT 

IGNATURE TITLE DATE 

" EPA RTP ~95 REV. 11-86 



CONTRACTOR: 
CONTRACT NU BER: 
WORK ASSIGN~ENT NO: 

WORK ASSIGNMENT TITLE: 

WORK ASSIGN ENT 
MANAGER: 

ALTERNATE W M: 

PERIOD OF PER ORMANCE: 

WORK ASSIGNMENT 

CADMUS 
EP-D-08-096 
V-13 

Mold, Moisture, Climate Change and 
Indoor Air Science/Support 

Laura Kolb 
OAR/ORINIED 
1200 Pennsylvania Ave., NW. (6609J) 
Washington, DC 20460 
202 343-9438 

Christopher Patkowski 
OAR/ORINIED 
1200 Pennsylvania Ave., NW. (6609J) 
Washington, DC 20460 
202-343-9016 

Hours 

10/1/12 through 9/30/2013. 

In meeting the r quirements of this work assignment, the contractor shall be in a 
support role and will NOT be involved in the development of EPA policy, nor in 
any other activity that is an inherently governmental function. 

1. BACKGRdUNO 

Title IV of the Sup~rfund Amendments and Reauthorization Act of 1986 (SARA) gave 
EPA broad authon·ty to conduct research on indoor air quality, develop and disseminate 
information on th~ subject, and coordinate efforts at the federal, state, and local levels. 
The EPA, Indoor l::nvironments Division (lED) works with all levels of government, with 
other Agencies a~d organizations at the federal level, and with other nations to promote 
effective approac, es to identify and solve indoor air quality problems. 

This work will be ~ompleted in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Environmental Protection Agency's peer review guidance, 
as required . The inks to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.g /qualitylinformationguidelines/index.html. 



Task 1: The co~tractor should prepare a cost estimate; this is a continuation of 
2010 work and ,ill not require a workplan. 

THIS WORK AS$1GNMENT REQUIRES SPECIFIC AREAS OF EXPERTISE AS 
FOLLOWS. 

1 -expert with at least 10 years documented experience writing and working on Indoor 
Air Quality (IAQ) economic/technical/science issues 

2 - building scien~e expert with at least 7 years documented experience, including 
exp.erience as an instructor in university and/or nonprofit settings on moisture control in 
buildings, mold cl anup, and other IAQ issues. It is essential that this person have 
extensive field experience fixing water/ moisture and mold problems in residential and 
commercial buildi gs for at least 7 years. 

3- professional a(tist or cartoonist with extensive experience (cartoons published in at 
le~st ~ techn.icall~c~entific type works) creati~g cartoons t~ illustr~te technical and/or 
sc1ent1fic top1cs, art1st must be able to work/ mteract effectively w1th computer expert (s) 
and technical writkrs 

4- computer expJrt, must have at least 5 years experience with website design, must 
be closely familia rl with EPA standard layout requirements for web materials 

5 - expertise in Ia out and design, editing, technical writing, and scientific/technical 
literature search ill be required 

6- expert with e ensive experience on indoor air quality science, and building science 
as related to indo r air quality - it is essential that this expert have writing experience 

7 - public health or environmental health professionals with extensive experience on 
mold related heal~h effects/ environmental health issues, and/or environmental health 
experts with exper ise in building science & IAQ issues. Must have experience teaching 
for continuing ed~cation . 

8 - professional e~ itor with at least 5 years experience working with technical 
publications 

9 - expert in the d sign and creation of camera-ready electronic files, in state-of-the-art 
publishing softwa e including Adobe lnDesign, used by professional printers for the 
creation of hard-c py publications, must have experience with editing and print related 
technical issues f m creation to final product 

THE CONTRACT R SHALL PROVIDE RESUMES OF ALL STAFF WHO WILL 
PERFORM THIS ORK 



Task 1 - Cost Esfimate. For Tasks 2-5, one or more in-person or phone meetings 
between the contractor staff and WAM will be needed to discuss details and scheduling 
(Meetings will be f Chedu/ed at mutually agreeable times, to be arranged.) No tasks will 
be performed without explicit authorization from the WAM. 

Task 2 -Provide editorial and design support for updates to existing mold, flood, 
& IAQ science w b pages and related IAQ web pages (on EPA website) 
SOW A2(a), D2(i) 
Minor edits and rewriting may be involved. WAM will specify any research items or 
rewrite required. ork will be primarily in Word format (coding and programming will not 
be required) . For he purposes of the cost estimate, assume this includes minor edits to 
the text of 2 existi g web pages. 

Task 3 - Support for Mold/Moisture/Fiood/Biologicals/IAQ related Projects 
including outrea h efforts 
SOWD2(m) 
Provide professional editing, writing, review of research projects/protocols and related 
materials, and research support for development of or revision to EPA mold/ moisture/ 
flood/ biologicalsjiAQ documents or to related documents, web documents, or research 
projects. This tas may also include support with outreach to professionals on IAQ 
topics including r don, interaction with EPA staff at the EPA Office of Research and 
Development, an~ others on mold/ moisture/ flood/ biologicals/ IAQ science/technical 
related issues, di~ribution and response to public comments, and development of final 
documents includ ng photography/ graphics/layout/camera-ready copy, 
meeting/conferen e support, and related work/items. Webinars and online CME or other 
educational mate~ials may be developed as well , 

For the purposes f the cost estimate, assume that 1 factsheet is created, 2 outreach 
presentations by ItO experts on EPA IAQ related subjects are made at national 
meetings, and 1 o

1
nline mold course is finalized with video editing and new support 

materials (working with existing electronic footage) . 

Task 4 - Mold an1 Moisture/Indoor Air Quality (IAQ) issue research and analysis 
support 
SOW A2(a) 
Provide professior

1
,al analysis, editing, writing, and research support, including 

document and bod>k search and retrieval for mold /moisture/ IAQ/ hurricane response 
related work. This! may include assistance with research on and analysis of biocides, 
flood cleanup, emrrging energy and IAQ issues including formaldehyde, drywall, IAQ 
and emergency pteparedness, weatherization, nanotechnology and building products, 
the gulf oil spill an indoor air issues, and other mold/moisture related items as well as 
editing and writin support. 

For the purposes f the cost estimate, assume this includes research and analysis 
related to emergi~g issues on climate change, weatherization, energy, and IAQ, and 
one 30 page related technical deliverable /reports/white paper. Also, for the purposes of 

l 



the cost estimate, assume that 2 complex literature searches are completed, 50 
articles/15 books are retrieved, 2 experts are consulted by phone (2 hours each) on 
complex IAQ issu~s, 2 documents of approximately 15 pages each are written in 
response to new/~merging specific IAQ issues or questions, and 2 documents are 
reviewed, and corhments supplied to EPA by building science/lAO experts. No reviews/ 
research will be p~rformed nor items retrieved without explicit instruction from the WAM. 

Task 5 - Editori Jl and writing support for drafting, revising, and writing IAQ . 
related technica~ professional documents 

Existing backgrou d .mat~rials and P?werpoint files ~n mold, moisture, climate change 
SOW D2(a), (m) ~ 
&/or other IAQ te hn1ca1 1ssues (prov1ded by EPA) w1ll be expanded to encompass 
additional lAO iss es as specified by the WAM such as VOCS, products, green 
buildings, asthma ! ventilation, building envelopes, etc. New powerpoint files and 
supporting materir ls will also be created related to IAQ science, IAQ and climate 
change adaptatio , and other IAQ issues. 

For the purposes f the cost estimate, assume that 35 new/expanded pages will be 
created in Word ar d Powerpoint. An expert (s) in building science/IAQ will be needed in 
addition to an experienced technical editor. 

4. TIME SCHED LE AND DELIVERABLE$ 
The deliverables shall be due as agreed between WAM and contractor roughly following 
the schedule belt. The contractor shall provide the WAM with a master and an 
archive copy of al deliverables and drafts. Unless otherwise mutually arranged, written 
reports and docu ents must be submitted in Word , camera ready 
publications/docu~ents in Adobe In Design, web publications in HTML. All original 
materials retrieve9 (articles, books, reports, etc) and all originals of 
artworklgraphics/ry,ard copy photos will be submitted to WAM prior to the end of the 
contract. Copies of all electronic photos shall be submitted to EPA prior to contract end 
as JPEG files, R4" files, or other format acceptable to WAM as appropriate. 

TASK NO: DEJI'\lERABLE DUE DATE 

1 

2 

3 

3 

4 

Cos estimate 

Updt tes to science web pages 

IAQ actsheets/outreach/ 

~~~~nu i ng education 

Fina~ized online mold course 

MoiL IAQ research/analysis/ 

Within 20 calendar days after the 
effective date of the work assignment 
ongoing 

ongoing 

fall/winter 2013 

starts ASAP - ongoing 



5 

IAQ· White reporUpaper 

EditJ rial/writing support ongoing 



--------- -------------------------------------------------------------------------------------------------------------

United Sta tes Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-13 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 1 0 / 0 1 / 20 08 To 0 9 /30/ 2 0 13 Title of Work Assignment/SF Site Name 

EP - D- 0 8 - 096 Base Option Period Number 4 Mo ld , Mois t ure , . C l ima te Ch a nge 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC. I THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

0 Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The pupose of this amendment is to approve the work plan and cost estimate dated October 19 , 2012 . The work 
assignme nt is capp ed at $120 , 000 . 00 and 1 , 492 LOE . All other terms and conditions remain u nch anged . 

D Superfund Accounting and Appropri ations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max B) (Max 7) ::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0 . 00 LOE: 2...2...._0 
10/ 0 1/2008 To 09 /3 0/20 1 3 

This Act ion: 
$t2D,CXJO , 1 ,2.{2_ 

Total: $ l 2._.0 1 600 , 00 I I Lf <q'2-
Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: 10 / 1 9/20 1 2 Cost/Fee: $ 2 1 0 , 00 0. 00 LOE: 1 , 650 

Cumulative Approved: Cost/Fee: $120 , 000 .0 0 LOE: 1 , 492 

Work Assignment Manager Name L aura Kolb Branch/Mai l Code: 

Phone Number 202 - 343 - 9438 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johns o n Branch/Mai l Code: 

Phone Number: 2 02 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

ContractingOfficiaiN~r~ 

12-{1 ~~~ 
Branch/Mail Code: 

Phone Number: 202-564-0777 

(Signature) (Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACfOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-13 

ASSIGNMENT CHANGE NO 1 

TITLE - Mold, Moisture, Climate Change and Indoor Air/Science Support DATE 

DESCRIPTION 

This work assignment amendment is to approve the workplan dated October 19,2012 and to cap the budget ceiling 
at $120,000 for 1492 hours. 

~4 0 \0 
\I\ '?JD l 

*The W AM/ Alternate is authorized to issue Technical Direction under this W A in accordance with the contract 
clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OfFICER and CO WHEN 75% OF THE WORK ASSIGNMENT I-lOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES fNUICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTlMA TE CONTRACfOR ESTIMATE 

LABOR HOURS 220 + 1272 = 1492 

DURATION OF WORK 

COMPLETION DATE 

REQUEST~S_lliiliATU~ _) ORGCODE TELEPHONE DATE 

/;A &) z_ . ~ 7J7 ) 66091 343-9438 
" ~ 

I 
APPROVALS AS APPLICABLE SIGNATURE DATE 

L r ..... ......,.'""'- kc- 16 . ;-~ (_ LJ)/_) t/3t /t7--
David Rowson /1DtJ L~ (( (s. jt-,__ Division Director, lED 

I 

Annette Johnson U1ZNd/G ~ 11Jluv~ ;t!Jo);:J. Project Officer \1 

/'0~ ~ 
( I 

Wanda Carrier 

):;_/J~ /1~ Contracting Officer 

CONTRACfOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. II -86 



.r--------------------------------------------------------------------------------------------------------------------------- - ------- ---

United Sta tes Environmenta l Protection Agency 
Work Assignment Number 

Washington, DC 20460 V -1 3 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 1 0/0 1 /2008 To 0 9/3 0 /20 1 3 Title of Work Assignment/SF Site Name 

EP- D- 08 - 0 96 Base Option Period Number 4 Mo ld , Moisture , Climate Ch ange 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , I NC . , THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonmance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 0 9/30/ 2 013 

Comments: 

The purpose of this amendment is to increase the funding for the already approved work plan . The ceiling is now 
$150 , 000 and 1 , 567 hours . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data [2U Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900~9A. 

SFO 
(Max 2) 

" DCN BudgeVFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code c: (Max G) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max B) (Max 7) ::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: $ (2r>toco . 0 LOE: 1 , 4 92 
1 0 / 0 1 / 2008 To 09 / 3 0/ 201 3 

This Action: ~3o tD<:.>o, () 75 

'$ /~O jOO O , 1 , 567 Total: .:::> 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Laura Kolb Branch/Mail Code: 

Phone Number 202 - 343 - 9 4 38 

(Signature) (Date) FAX Number: 

Project Officer Name A n n e tte J o hns o n Branch/Mail Code: 

Phone Number: 202 - 3 4 3 - 9 48 9 

(Signature) (Date) FAX Number: 
Other Agency Official Name Branch/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

ContractingOfficia~~~\--~ { ,~fc3 Branch/Mail Code: 

lo Phone Number: 202 - 564 - 6679 t\ 'VlN}..,-
202 - 56 5 - 2 557 (Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. # EP-D-08~096 

En ironmental Protection Agency CONTR4.CTOR Cadmus 

Research Triangle Park c 27711 ASSIG~MENT NO. V-i 3 

ASSIGNMENT CHANGE NO 2 

TlTLE Mold, Moisture Climate Change and Indoor Air Science/ DATE 

Support 

DES RIPTIO ' 

This amen~mt-:nt :s to release the budget cap and increase the amount to $150,000 ($120 ()00 + $30,000) and the 
hours to ··15 b ~~ to continue the oJ oing project support fo r the advanced bioaerosols instructional 
material under Task 3. (fLfq 2.. + '1 5 

cp 'h 
I 

*The WAM is authorized to issue Technical Direction under thi WA in accordance with the contract clause. \.; 
*TH CONTRACTOR IS TO OTIFY THE W AM when 75% of the fund are expended. ~ 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES JN TH E SPACES INDICA T ED BELOW AND RET RN ONE COPY TO THE CONTRACTING O F FICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 
I 

JL/q;A +- i6 .:.f~&, 7 
0 RATION OF WORK 

I 0/1112-9130113 

COMPLETION DATE 9/30/13 

REQUES~ v ORGCODE TELEPHONE OAT¥~ 66091 (202)343-94 8 
1'*13 

LauraKol~ 
.___.... 

APPROVALS AS APPLICABLE SIGNATURE DATE 

'--L·~~ -r:~'/3 
..s:;: 

c R r"~ Cen(e.r_Director ~ 
" -v 

David Rowson 9/1/- s/u/J Division Director 
(\ 

" I 

~J~ /~ c/Y- \ vrlllrJ 5 /f& ((?:, 
Annette Johnson 

L~ Project Officer 

Wanda Carrier 

LAJ~ ~ b/1~ ;,3 Contracting Officer 

CO TRACTOR=S REPRE E TAT!VE ACK OWLEDGEME T 

SIG ATURE TITLE DATE 

EPA RTP 395 REV. I 1-86 



----------- ------- - - -------------------- -------------------------------------

United States Environmental Protection Agency 
Work Assignment Number 

W ashington , DC 20460 V - 13 

EPA 
Work Assignment 0 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 10/0 1 /2008 To 09/30/20 1 3 Title of Work Ass ignmenVSF Site Name 

E P-D-08-096 Base Option Period Number 4 Mo ld 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC . , THE 

Purpose: 0 Work Assignment 0 Work Assignment Close-Out Period of Perform ance 

0 Work Assignment Amendment 0 Incremental Funding 

0 Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpose of chis work assignment is to release the budget ca p and i ncrease the funding to $185 , 237 to continue the 
ongoing project support for the advanced bioaerosols instructional materials and the moisture control guidance 
document under Task 3 . All other terms and conditions remain unch anged . 

0 Superfund Accounting and Appropriations Data [RJ Non-Superiund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::J 

1 

2 

3 

4 

5 

Authorized Work Ass ignment Ceil ing 

Contract Period: CosUFee: ~ l S""b I OC)() . () <.) LOE: 1 , 567 
10/01/2008 To 09/30/2013 

This Action· 3o;~e'(. a o 0 

~ i ~S" I ~C'1 I d{) L 567 Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Nam e L aura Kolb Branch/Mail Code: 

Phone Number 202 - 343-94 38 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code : 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier 

,[s/13 
Branch/Mail Code: 

~ ~~ Phone Number: 202-564-0777 

(Signature) (Da te) FAX Number: 

Work Assignment Form . (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V -13 

ASS! G. 'MENT CI-1,\NGE NO 3 

T ITLE Mold, Moisture, Climate Change and Indoor Air Science/ DATE 

Support 

DE CRIPT ION 

This amendment is to release the budget cap and increase the funding to $185,209 ($ 150,000 + $30,209) and the 
LOE hours will remain the same to continue the ongoing project suppmt for the advanced bjoaerosols instructional 
materials and the moisture control guidance document under Task 3. 

f10 \1~ 
*The WAM is authorized to issue Technical Direction under this WA in accordance with the contract clause. ~\g1D 
*THE CONTRACTOR IS TO NOTirY THE WAM when 75'Yo of the funds arc expended. 

NOTICE T O CONT RACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTI MAT ES I N TH E SPACES INDICAT ED BELOW AND RETU RN ONE COPY TO THE 
CONTRACTfNG OFFICER ' 

ESTIMATE OF GOVERNM ENT ESTIMATE CONTRACTOR ESTIMATE 

LA BOR HOURS ! . l~o/ 
D RATI01 OFWORK 

l0/ 1112-9/30/13 

COMPLETION DATE 9/30/ 13 

REQUES~:n il) ORGCODE TELEPHONE 0AT~0 Laure I 6609J (202)343-9438 

~--~ / / 
'--"" 

APPROVALS AS APPLICABLE SIG ATURE DATE 

Center Director ( - ~~~- ~fo//3 
David Rowson fiV--f-1/L- c(u(n Division Director 

Ann ette Johnson U!Ut.BtiiE UcJlvl~ ~/hru Project Officer 

Wanda Carrier L()a_k'-~ 
I t 

Contracting Officer I /4/13 
CONTRACTOR~$ REPRE ENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

- - · V EPA RTP 39) RE . 11 86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-13 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work AssignmenUSF Site Name 

EP-D- 08 -0 96 Base Option Period Number 4 Mold , Moisture , Climate Change 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close·Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

Thi s WA amendmen t i s to approve Cadmu s ' budget da ted Oc t obe r 19 , 2012 f o r 1 65 0 hours and $210 , 000. All other t e rms 
and cond i t i ons remain un c hang ed. 

D Superfund Accounting and Appropriations Data 0 Non·Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900.09A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.::.; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: 
d:l I ~'S I Q..0 <) • 0() 

LOE: 
IsS~/ 10/01/2008 To 09/30/2013 

This Action: ~3 
~ 4, l0 I .oo 

Total: $ Q.JD ICJJeJO I <J( ) I I bs-b 
Work Plan I Cost Estimate Approva ls 

Contractor VVP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laura Kolb Branch/Mail Code: 

Phone Number 202 - 343 - 9438 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code: 

Phone Number: 202 -34 3 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

contracting Official Na~~rra~ 

·7L~~1,3 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

Signature !Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment 

Environmental Protection Agency 

EPA CONTRACT NO. # EP-D-08-096 

Research Triangle Park, NC 27711 

TITLE Mold, Moisture, Climate Change and Indoor Air Science/ 
Support 

DESCRIPTION 

CONTRACTOR Cadmus 

ASSIG MENT NO. V -13 

ASSIGNMENT CHANGE NO 4 

DATE 

This amendment is to approve the Cadmus original budget dated October 19, 2012 for l650 hours and $210,000. 

*The W AM is authorized to issue Technical Direction under this WA in accordance with the contract clause. 
*Til E ONTRACTOR IS TO NOTIPY TilE WAM when 75% of the fund s arc expended. 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, A D PROVID E ESTIMATES lN THE SPACE INDICATE D BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE 01' GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR !lOURS 16so-:: tS (o '7 + ~3 
DURATION OF WORK 

10/ 1112-9/30/ 13 

COMPLETION DATE 9/30113 

REQliESTE~ . JRE ~ ) 

Laura~ ~ F ~a//; 
ORGCODE 

6609J 
TELEPHONE 

(202)343-9438 

AI'PROV i\Ls AS APPLICABLE .,____..... 

~-~ k(t 
Center Director 

David Rowson 
Division Director 

Annette Johnson 
Project Officer 

Wanda Carrier 
Contracting Officer 

SIGNATURE 

EPA RTP 395 REV. 11 -86 

SIGNATURE 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

TITLE DATE 

DATE 

-



U nited S tates E nvironmenta l Protection A ge ncy 
Work Assignment Number 

Washing ton , D C 20460 V - 13 

EPA 
Work Assignment D 0 Other Amendment Number: 

000005 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 Mold , Moisture , Climate Change 
Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc ., The 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

~ Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

This amendment is to update an exist i ng anal ysis of i ndoor asthma triggers to i nclude national & i n te rnat i o nal 
literature unde r Task 3 . Please provide a cost e s t imat e . All other te r ms and condtion s remain u nc hang ed . 

D Superfund Accounting and Appropri ations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-B9A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ~ 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosVFee: ~ -2. 1 ol 0 oo. UD LOE: J I (a :;-a 
10/01/2008 To 09/30/2013 

This Action: rt ~s' 

Total: ~ 2.Jo ilJ?JO\ 6b l ,fc7S 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laura Kolb Branch/Mail Code: 

Phone Number 202 - 343 - 9438 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Da te) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda~ 

·1 /~s-/)3 
Branch/Mail Code: 

~ - Phone Number: 202 - 564 - 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIG MENT . 0. V-13 

ASSIGNMENT CHANGE NO 5 

TITLE Mold, Moisture, Climate Change and Indoor Air Science/ DATE 

Support 

OESCRIPTION 

This amendment is to - update an existing analysis 
of indoor asthma triggers to include national and international literature under Task 3. Please provide a cost 
estimate. 

~£)0 
*The W AM i authorized to issue Technical Direction under this WA in accordance with the contract clause. 1\\~\) 
*THE CONTRACTOR IS TO NOTif Y THE WAM when 75% of the l'unds are expended. 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVlDE ESTIMATES IN THE SPACES I DICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTfMATE CONTRACrQR ESTIMATE 

LABOH HOURS 1650 

OURA TION OF WORK 
I 0/1 / 12-9130/ 13 

COMPLETION OATE 9/30/ 13 

REQUESTERS SIGNAT RE ORG CODE TELEPHONE DATE 

Lil? ~ ------~ / 66091 (202)343-9438 

¥¥8 .._ 

APPROVALS AS APPLICABLE SIGNATURE DATE 

~ /<o/6 <::: )) 
?;1?//3 --Center Director c - ' -z::.-c 

David Rowson C'\_ ~ /_ -- 7 (t5 /tJ Division Director ~ V f 
Annette Johnson c~V\P& ~ 1/:tf!/3 Project Officer 

w~ ~ 
I ( 

Wanda Carrier 
Contracting Officer 

CONTRACTOR=$ REPRESENTATIVE ACKNOWLEDGEMENT 

IGNATURE TITLE DATE 

. . -I: PA R IP )9) Rl ·. V. 11 -86 



United States E nvironmental Prote ction Agency 
Work Assignment Number 

Washington , DC 20460 V - 13 

EPA 
Work Assignment D 0 Other Amendment Number: 

000006 

Contract Number I Contract Period 1 0/01/2008 To 09/30/ 2013 Tit le of Work AssignmenVSF Site Name 

EP-D-08 - 096 Base Option Period Number 4 Mold , Moisture 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

This amendme n t is to approve Cadmus ' cost proposal dated August 5 , 2013 for 135 hou r s and $25 , 101 and total hours of 
1 , 785 hours and $235 , 101 . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max?) ::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: $ '2._[ () I ()(Y::J , Q(:l LOE: 1 , 650 
10/01/2008 To 09/30/2013 

This Action : Jj; -<.5, IO/ .oo 135 

Total: ,$:9, 3:SJ l.o I , ex;; 1 , 785 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Laura Kolb Branch/Mail Code: 

Phone Number 202 - 343-94 38 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official N~~an:~L 
'8 ( ;x) D3 

Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) !Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA co1 mAc T NO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 277 11 ASSIGNMENTNO. V-13 

ASSlGNMENT CHANGE NO 6 

TITLE Mold, Moisture, Climate Change and Indoor Air Science/ DATE 

Support 

DESCRIPTIO N 

This amendment is to approve the budget dated August 5, 2013 for 135 hours and $25,101 and a total of $235 , I 01 
and I ,785 hours 

~0\ *TheW AM is authorized to issue Technical Direction under this WA in accordance with the contract clause. ~\~\) 
*THE CONTRACTOR IS TO NOTIFY THE WAM when 75% of the fun ds are expended. 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOI~ HOURS 1650 + 135 = 1785 

DURATION OF WORK 
10/ 1112-9/30113 

COMPLETION DATE 9/30/13 

REQUESTERS SI(:N ,\.TIJRF ~ ORG CODE TELEPHONE DAT~ij/~ Laura Kolb <" ~ 6609J (202)343 -9438 

c- ......... 
APPROVALS AS APPLICABLE SIGNATURE / DATE 

~(ul~ A<:P ~~ 
f,---

I( Center Director 

David Rowson /\VI A ~(_ ~ /<.{-/( l Division Director 

Annette Johnson UJll~ ~ mMv f/J&/!~ Project Officer 

Wanda Carrier IJJ (/ , . 8/~?,/o Contracting Officer w~l-~ 
CONTRACTOR=$ REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

~- .. EPA R IP 395 REV. 11 -86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V - 13 

EPA 
Work Assignment D 0 Other Amendment Number: 

0 0 000 7 

Contract Number I Contract Period 1 0/0 1 /2 0 0 8 To 0 3/31 / 2014 Ti tle of Work AssignmenVSF Site Name 

EP - D- 08 - 09 6 Base Option Period Number 4 Mo ld , Moisture , Cl i mate Change 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Gr o up , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01 /20 1 2 To 1 2/31/2013 

Comments: 

Th e pur pose of t h is ame ndment is to modify the period of performa nce to be extended from Oct 1 , 20 13 t o Dec 31 , 201 3 . 
Please provide a cost estimate . All othe r terms and conditions r emain unchanged . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Ql DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee~ ~ '3s. lo t.uo LOE: 1 ,[~ 
10/01/2008 To 03/31 /201 4 

This Action: () ~ 

Total: ~2.3~1 l b l ' C.l(.) i, -,f?s 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laura K o lb Branch/Mai l Code: 

Phone Number 202 - 343 - 9438 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 3 4 3 - 9 4 89 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

contracting Official Naww~car~. 

q l~t ) L3 
Branch/Mail Code: 

Phone Number: 202 - 564-0777 

Signature Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPACONTRACTNO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT '0 . V -13 

ASSIGNMENT CHANGE NO 7 

TITLE Mold, Moisture, Climate Change and Indoor Air Science/ DATE 

Support 

l)f.SCRIPTION 

The purpose of this amendment is to modify the period of performance for V -13. The period of performance will be 
extended from 1011/13 - 12/31 /13 . All other terms and conditions remain unchanged. 
- - - . 

* The WAM is authorized to issue Technical Direction under this W A in accordance with the contract clause. -J'I ~\(I I I '?J *TH E CONTRACTOR IS TO OTIFY THE WAM when 75% of the funds are expended. 

NOTlCE TO CONTRACTOR 
PLEASE SIGN, DATE, A D PROVIDE ESTIMATES IN THE SPACES I 'DICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTLNG OFFICER 

ESTIM ATE OF GOVERNMEN'l" ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

DURATION OF WORK 
3 months 

COMJ>LETION DATE 12/31 / 13 

REQUE TERS IGNATIIRJ:". ~ ORG CODE TELEPHONE DATE 
Laura Kolb? -~ '\/1 66091 (202)343-9438 rl 17;/, ~~' _.-/ 

APPROVALS AS APPLICABLE SIGNATURE DATE 
~-

Laura Kolb ~~J~t(J r/r/;3 c Center Director 

David Rowson i)fA~ ~;(?(,] Division Director 

Annette Johnson ~~b~ CV!.~~ Project Officer 

~ ~~ 
' Wanda Carrier 

912...7 },3 Contracting Officer 

CONTRACTOR=$ REPRESE TATIVE ACKNOWLEDGEMENT 

SIGN ATURE TITLE DATE 

EPA RTP 395 REV. 11-86 



United States E nvironmental Protection Agency 
Work Assignment Number 

EPA Washington , DC 20460 V-13 

Work Assignment D Other 0 Amendment Number: 

000008 

Contract Number I Contract Period 10/01/2008 To 03/31/2014 Title of Work AssignmenUSF Site Name 

EP-D- 08 - 096 Base Option Period Number 4 Mold 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc ., Th e 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval 
From 10 /01/2012 To 1 2/31/2013 

Comments: 

The purpose of this amendment is to approve Cadmus ' budget dated November 13 , 2013 for 600 hours and $65 , 194 for the 

extension . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data [}U Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

.. DCN BudgeUFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) 
::J 

1 

2 

3 

4 

5 

Authori zed W ork Assignment Ce il ing 

Contract Period: CosUFee: $ 2..'3S' 
LOE: • /18~ 

10/01/2008 To 03/31/2014 . tot.uu 
This Action: lo5'1 19 If ·Oo boo 

Total: $ 3oo) 9AS'. oo &) 3~6"" 

Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Laura Ko1b Branch/Mail Code: 

Phone Number 202-343-9438 

(Signature) (Da te) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Offici al:J~ ~:.: 
t ~ [u., l B 

Branch/Mai l Code: 

Phone Number: 202 -5 64 - 0777 

(Signature !Date) FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPA CONTRACfNO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V -13 

ASSIGNMENT CHANGE NO 8 

TITLE Mold, Moisture, CLimate Change and Indoor Air Science/ DATE 

Support 

DE C HIPT ION 

The purpose of this amendment is to approve the budget for amendment 7 of $65, 194 and 600 hours . ~Y' 
~\S ~~ -k 1\.S\.D t'\.. 

*The WAM is authori zed to issue Technical Direction under this WA i11 accordance w ith the contract clause. 
*THE CONTRACTOR lS TO NOTIFY THE WAM when 75% of the funds are expended. 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DA TE, AND PROVIDE ESTIMATES lN THE SPACES INDICATED BELOW, AND RETURN O NE COPY T O THE 
CONTRACTI G OFFICE R 

ESTIMATE OF GOVERNMENT E TIMATE CONTRACTOR ESllMA TE 

LABOR HOURS 1785 + 640 = 2385 

DURATION OF WORK 
3 months 

COMPLETION DATE 12/31/13 

REQUESTERS SIGNATURE ORG CODE TELEPHON E DATE 

0 Laura Kolb 66091 (202)343-9438 

APPROVALS AS Al'Pl.I CABLE SIGNATURE DATE 

La ura Ko lb I 1 

Center Director ~ . ---:7 ,-t:. :1~ 
Dav id Rowson { lOu-1-z_ ~ 12-/3 (IJ Division Director f'l 

Annette Johnson ~t~ t\f_ cf-jG ~trnn--- /%/~ //3 Project Officer 

w~ 
v I 

Wanda Carrier 

~~ ~~1,k I 11 Contracting Officer -CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

-EPA RTP 39' REV. 11-86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-14 

EPA 
Work Assignment D 0 Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 09/30/20 1 3 Title of Work Assignment/SF Site Name 

EP- D- 08 - 0 96 Base Option Period Number 4 Rado n L e ade rs Saving Lives 

Contractor I Specffy Section and paragraph of Contract SOW 

CADMUS GROUP , INC ., THE 

Purpose: 0 Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 1 0/ 01 /2 012 To 09 / 30 /2 01 3 

Comments: 

The purpose o f t h is work assignment is to initiate work . The contractor shall submit a new cost estimate and wor k 
plan within 20 d ays of the initiation of this work assignment . 

D Superfund Accounting and Appropriations Data ~ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

.. DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max6) (Max 4) Code (Max 6) (Max 7) (Max9) (Max4) (Max 8) (Max?) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosVFee: LOE: 0 
10 / 01/2008 To 09 /30/20 1 3 

This Act ion: 550 

Total: 550 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Katrin Kral Branch/Mail Code: 

Phone Number 202 - 3 43 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name A n nette J o hns o n Branch/Mail Code: 

Phone Number: 202 - 34 3 - 94 8 9 

(Signature) (Date) FAX Number: 

Other Agency Official Name Dionne Wri ght Branch/Mail Code: 

Phone Number: 2 0 2 - 564 - 2982 

(Signature) (Date) FAX Number: 

contractingofficialw~ car~ 

~L~f, ~ 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V- /4 
ASSIGNMENT Cl-lA. GE NO 

TITLE - Support for the Radon Leaders Saving Lives Campaign DATE 

DESCRII>TION 

Work Assignment to support the Radon Leaders Saving Lives Campaign (Follow-on to Work Assignment IV-08). 

-l\ \1~ 
1 \ 

*The W AM/ Alternate is authorized to issue Technical Direction under this W A in accordance with the contract 
clause. 
*THE CONTRACTOR IS TO OTIFY THE PROJECT OFFICER and CO WHE 75% OF THE WORK ASSIG MENT HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

DURATION OF WORK 12 months 

COMPLETION DATE 09/30f2013 

REQUEST:&?/7# ORG CODE TELEPHONE DATE 

66091 202-343-9454 7/10/2012 
...., 

APPROVALS AS APPLICABLE // SIGNATURE DATE 

Bill Long ;c; ~ 

L~ 7 ;,~;, z_ Center Director z..A.P ./-/ 

Dave Rowson 

i2L~ !L~ ,(,dtl Division Director . 
Annette Johnson ~tiwqK(J ~~ ~~tJr/;;z Project Officer 

Wanda Carrier L()~ ~ 
I I 

I J~~ /;a_ Contracting Officer 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11-86 



------------------ --- - -

DATE: 
WORK ASSIGNMENT 

CONTRACTOR: 
CONTRACT NUMBER: 

WORK ASSIGNMENT NO: 

Cadmus 
EP-D-08-096 

V-14 

WORK ASSIGNMENT TITLE: Support for the Radon Leaders Saving Lives campaign 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATATIVE: 
MaiJing Address: 
Katrin Kral 
Indoor Environments Division (6609J) 
US EPA 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
(202) 343-9454 

Delivery Address: 
Katrin Kral 
Indoor Environments Division 
41

h Floor (Rm:413M) 
US EPA 
1310 L Street, NW 
Washington, DC 20005 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENT AT ATIVE: 

Mailing Address: 
Susie Shimek 
Indoor Environments Division (6609J) 
US EPA 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
(202) 343-9615 

LEVEL OF EFFORT: Hours 

Delivery Address: 
Susie Shimek 
Indoor Environments Division 
4111 Floor (Rm:427M) 
US EPA 
1310 L Street, NW 
Washington, DC 20005 

PERIOD OF PERFORMANCE: 10/112012 through 09/30/2013. 
This is a follow-on work assignment from IV -08. 

1. BACKGROUND 

Radon is the second leading cause of lung cancer and responsible for an estimated 20,000 deaths 
per year. Nearly one in 15 homes has radon concentrations above the EPA recommended action 
leveL The 1988 Indoor Radon Abatement Act (IRAA) specifically gives EPA the authority to 
conduct its National Radon program. The IRAA establishes a long-term goal that indoor air be 
as free from radon as the ambient air outside buildings. The law authorized funds for radon
related activities at the state and federal levels: 

• Establishing state programs and providing technical assistance 
• Conducting radon surveys of schools and federal buildings 



• Establishing training centers and a proficiency program for firms offering radon 
servtces 

• Developing a citizen's guide to radon 
• Developing model construction standards. 

EPA's radon program is designed to reduce radon exposure through the use of mitigation 
technologies in existing homes, the use of radon resistant construction in new homes, and the 
mitigation of radon in schools. In 2007, EPA, along with the Conference of Radiation Control 
Professionals and the American Association of Radon Scientists and Technologists, launched the 
Radon Leaders Saving Lives (RLSL) campaign with the stated goal of doubling action on radon 
within five years. In 2011 , EPA and eight federal agencies joined efforts to more aggressively 
reduce radon risk through release of the Federal Radon Action Plan. With this Action Plan, the 
federal government is seeking to leverage and advance existing state, local and national 
programs to create healthier home and school environments for America's families. 

This work will be completed in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Environmental Protection Agency's peer review guidance, as 
required. The links to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.gov/quality/informationguidelines/index.html. 

2. PURPOSE 

In order to meet the Radon Leaders Saving Lives (RLSL) campaign goal, EPA, its federal 
partners and the States must identify and implement the most effective partnerships, policies and 
program elements to make the program as efficient as possible in achieving radon risk reduction. 
The purpose of this work assignment is for the contractor to assist EPA and its partners in 
achieving the goals of the RLSL campaign by building stronger state programs, supporting 
implementation of the Federal Radon Action Plan, improving regional and national radon 
meetings, and developing communication tools and strategies to promote best practices. 

In meeting the requirements of this work assignment, the contractor shall be in a support 
role and will NOT be involved in the development of EPA policy, nor in any other activity 
that is an "Inherently Governmental function." 

3. SCOPE OF WORK 

Task 1: Prepare a cost proposal and technical approach for accomplishing the work 
The contractor shall submit a cost proposal to the Work Assignment Contracting 
Officer's Representative within 20 calendar days of the receipt of the approved work 
assignment. The cost estimate for all tasks described in this Work Assignment shall 
detail the contractor's cost estimate for accomplishing the Work Assignment, including a 
schedule of deliverables, estimated labor hours and ODCs. Estimates in the cost proposal 
shall include travel and other costs necessary to implement the program. 

- - - -----



Deliverable: 
!.:! The contractor shall prepare and submit a cost proposal and technical approach within 20 

calendar days of the effective date of the approved work assignment. 

Task 2: Meeting and Technical Guidance with EPA W A COR 
The contractor shall meet with the EPA WA COR (at EPA/DC) to discuss particulars 
concerning the cost proposal/work assignment within .12 working days of the effective 
date of the approved work assignment. Subsequently, the contractor shall meet on an as
needed basis to receive EPA guidance and discuss issues regarding all tasks indicated. 
For planning purposes, the contractor should plan on meeting weekly via phone, and at 
least once a month in person. 

Deliverables: 
2.1 The contractor shall participate in an initial meeting within .12 working days of the 

effective date of the approved work assignment. 

2.2 The contractor shall participate in regular meetings and email EPA W A COR meeting 
notes capturing key streams of work discussed and action items within 4 working days of 
each meeting. 

2.3 The contractor shall provide EPA W A COR weekly status updates that include key 
milestones, activities completed, budget update, contractor requests and needs, issues 
identified and pending work. Unless otherwise specified through technical direction, the 
contractor shall provide updates by Friday COB. 

Task 3 Provide support for regional and national radon meetings (E.2. a-e, 0.2. I) 

The contractor shall support the planning and execution of national and regional 
stakeholder meetings, National Radon Meetings, EPA HQ/Regional meetings, and EPA 
sponsored radon stakeholder meetings with state and tribal radon officials, EPA Regional 
Staff, radon industry professionals, non-profits, and other radon stakeholders. 

• The contractor shall provide facilitation services, subject matter expertise and/or 
content development for events and meetings, including 2-3 regional stakeholder 
meetings, and the 2012 and 2013 National Radon Meetings, 2-4 National 
Stakeholder Dialogue meetings, 1-3 additional stakeholder events (e.g. NCSL 
annual meeting) and RLSL principal meetings. The contractor shall assist in 
developing the meeting agendas, including conducting stakeholder interviews to 
scope and refine agenda topics, consolidating comments received on the draft 
agenda, and producing a final version of the agenda. If directed by the W A COR, 
the contractor shall facilitate the meetings or secure the services of professional 
facilitators, and prepare meeting notes. ln addition, if directed by the W A COR 
the contractor shall identify, recruit, and assemble local, regional, and national 
radon best practices experts to attend meetings, conferences, workshops, and 
symposia to address to share and promote best practices. If directed, the 



Deliverablcs: 

contractor shall organize prep sessions for speakers and develop draft presentation 
materials. For cost estimate purposes, the contractor should plan to support travel 
for up to 5 experts located across the country. Note: All conference activities and 
events will adhere to Agency policies on ethics and procurement. 

3.1 10 days prior to scheduled meetings provide the EPA W A COR with a working 
agenda/facilitator' s outline. 

3.2 Contact radon stakeholders as directed by the WA COR (e.g. to receive input, receive 
feedback, arrange travel, and help prepare for presentations), organize prep session and/or 
prepare draft materials as directed at least 5 days prior to the meeting. 

3.3 Within 5 working days of the completion of the meeting provide EPA W A COR with a draft 
summary of the meeting. Within 2 working days of receiving comments from the W A COR, 
prepare a final meeting summary. 

Task 4 Support implementation of the Federal Radon Action Plan (E.2. a-e, D.2. I) 

The contractor shall support EPA and its federal partners with implementation of the 
Federal Radon Action Plan (www.epa.gov/radon). Unless otherwise specified through 
technical direction activities will include facilitation, communication with partners via 
email, project planning and tracking, agenda development, preparation of meeting notes 
and support with implementation of activities in the Plan. The W A COR will provide the 
contractor with technical direction specifying type of activities required to support 
implementation of the Plan. At a minimum these activities will include research and 
development of options papers. For cost estimate purposes, the contractor should plan to 
support implementation of activities for which EPA has the lead. 

Deliverables: 
4.1 Routinely manage email correspondence with federal partners. 

4.2 4 working days prior to scheduled meetings provide the EPA W A COR with a working 
agenda/facilitator' s outline. 

4.3 Within 5 working days of the completion of the meeting provide EPA W A COR with a draft 
summary of the meeting. 

4.4 When directed to support implementation of the Action Plan, the contractor shall submit 
written deliverable within 10 working days of receipt oftechnical direction (unless otherwise 
specified in technical direction). Within 10 working days of receiving comments from EPA 
WA COR, the contractor shall submit a final draft. 

The contractor shall submit quality objectives and a Quality Assurance Project Plan prior to 
any data gathering work if tasked work involves the use of environmental data from other 
sources or collected for other purposes, including literature, industry surveys, compilations 



from computerized data bases and information systems, or results from computerized or 
mathematical models of environmental processes and conditions. In these cases the 
Contractor shall submit the necessary quality assurance documentation within I 0 working 
days of receiving technical direction, Once approved, the Contractor shall initiate work and 
submit written deliverable within 10 working days. Within 10 working days of receiving 
comments from EPA W A COR, the contractor shall submit a final draft. 

Task 5 Support the Radon Leaders Saving Lives Campaign (A.2. b; B.2 d-f; C.2. a,c,d,e; 
D.2. h-j, F.2. a-e) 

The contractor shall support EPA and its partners in the implementation of the Radon 
Leaders Savings Lives (RLSL) Campaign. The goal of the campaign is to double 
national results (homes mitigated, new homes built RRNC, and lives saved) through the 
promotion of best practices, improved collaboration and communication between the 
partner organizations, and the development of new tools and strategies. 

• As directed by the W A COR, the contractor shall conduct research on state, local, 
and tribal programs, including web searches, analyzing performance data, and 
conducting phone interviews. The contractor shall use this knowledge to update 
and maintain the Radon Change Package and other campaign materials. 

• The contractor shall help plan and facilitate quarterly campaign conference calls 
and up to three webinars. This shall include scheduling the calls, developing 
agendas, and coordinating with participants and presenters. If the anticipated 
audience for the webinar is greater than fifty , the contractor should plan to use 
their in-house webinar software. 

• As directed by the W A COR, the contractor shall recommend and develop 
communication tools to promote the campaign. This may include web-based 
tools, PowerPoint slides, posters, booth displays, multi-media presentations (audio 
and video), contests, public service campaigns, or press materials. As directed, 
the contractor will work with EPA's partners to support and update 
www.radonleaders.org. 

Deliverables: 
5.1 Within 10 working days of being directed to conduct research on radon programs the 

contractor shall report their draft findings to the W A COR. 

5.2 5 workings days prior to any scheduled calls or webinars the contractor shall submit a draft 
agenda and any draft presentation materials. Within 5 days after the calls or webinars the 
contractor shall provide a summary of discussion. 

5.3 As directed by the W A COR, the contractor shall recommend and develop additional 
communkation tools to promote the RLSL campaign written within 10 working days of 
receipt of technical direction (unless otherwise specified in technical direction). Within 10 
working days of receiving comments from EPA W A COR, the contractor shall submit a final 
draft. 



4. TIME SCHEDULE AND DELIVERABLES 
The deliverables shall be due as stated below. 

The contractor shall provide the W A COR with a master and an archive copy on CD
ROM of all final deliverables. All deliverables shall be compatible with ORIA equipment 
(Microsoft Word for basic reports and documents, PageMaker.for those items which will 
be published and .HTMLformatfor those items which will be inserted in EPA's website) 

l b "d d l . if h k must a so e provz e upon camp etwn o t e war assignment. 

~ask no. !Deliverable Due Date 

lraskl !Cost Proposal 20 calendar days after 
~pproval of W .A. by CO 

tTask2 !Meeting with W A COR 15 working days after approval of 
WAbyCO 

~echnical Guidance ~ngoing 

!Weekly Status Updates !Fridays COB -- Ongoing 

If ask 3 !Working agendas facilitator ' s outline for l 0 days prior to scheduled meetings 
fSCheduled meetings. 

!Contact radon stakeholders !As directed by W A COR 

!Draft meeting summaries !Within 5 working days of the 
completion of the meeting 

lrask 4 !Email correspondence Ongoing 

!Meeting agenda ~ working days prior to scheduled 
meeting 

Draft meeting summaries Within 5 working days of the 
completion of the meeting 

Draft materials to support implementation Within 10 working days of receipt of 
of the Action Plan technical direction (unless otherwise 

specified in technical direction). 

!Final draft within 10 working days of 
received comments from EPA WA 
COR 

~askS !Draft research findings on radon !Within 10 days of receiving direction 
programs. from the W A COR. 

!Draft agenda and presentation materials 5 workings days prior; 5 days after 
for campaign calls and webinars, 
discussion summaries. 



lfask no. Deliverable Due Date 

Shall recommend and develop additional Within l 0 working days of receipt of 
communication tools to promote the technical direction (unless otherwise 
campaign specified in technical direction). 

Final draft within 10 working days of 
received comments from EPA WA 
COR 

5. General 

Unless otherwise specified in the Work Assignment, theW A COR will review deliverables and 
provide comments within 20 working days after receipt of deliverable. In the event that the WA 
COR's review schedule cannot be met, the WA COR will notify the contractor and provide a 
revised estimate of the completion date for review and comments. 

The W A COR is authorized to issue technical direction in accordance with the contract clauses. 

As necessary, the contractor shall communicate with the W A COR to discuss progress made, any 
problems or obstacles encountered, and the complete status of all ongoing tasks. 

The contractor shall be prepared to submit for inspection copies of all work in progress at any 
time as directed by the W A COR. 

The contractor shall notify the Project Officer when 75% of the Work Assignment hours and/or 
costs have been used. 



----------------- --- ------ --------- --- --- -- ------ - -

United States Envi ronmenta l Protecti on Agency 
Work Assignment Number 

Washing ton , DC 20460 V - 14 

EPA 
Work Assignment D 0 Amendment Number: Other 

Contract Number I Contract Period 1 0/0 1 / 20 08 To 09 /3 0/ 2 013 Title of Work Assignment/S F Site Name 

E P - D- 08 - 096 Base Option Period Number 4 Radon Le a ders Saving Lives 

Contractor I Specify Section and paragraph of Contract SOW 

CADMU S GROU P , I NC ., THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonmance 

D Work Assignment Amendment D Incremental Funding 

0 Work Plan Approval From 10 /0 1 /201 2 To 09/30/ 2 013 

Comments: 

The purpose of this amendment is to approve the work plan and cost estimate dated Octobe r 19 , 2012 . The work 
assignment is capped at $1650 , 000 and 2 , 012 LOE . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropri ations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900.Q9A 

SFO 
(Max 2) 

Q) DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosUFee: $0 . 00 LOE: ss-e 1 0/0 1 /2008 To 09/30/2013 

This Action: $1 J 05"' tOODt 00 I y ~ :L 
I 

Total: $1 ~s, Doo,oo '2.0 12... 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10 /19/ 2 012 CosUFee: $ 345 , 112 . 00 LOE: 4 , 38 5 

Cumulative Approved: CosUFee: $165 , 000 . 00 LOE: 2 , 0 12 

Work Assignment Manager Name Ka t rin Kra1 Branch/Mail Code: 

Phone Number 2 02 - 34 3 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Ann e t t e Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official {';_) w;:;;;:__r i~ 

I d.--/ 13 [r:l-
Branch/Mai l Code: 

Phone Number: 202-564 - 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EI'A CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACroR Cadmus 

Research Triangle Park, NC 27711 ASSIG MENT NO. V-14 

ASSIGNMENT CHANGE NO 1 

TITLE - Support for the Radon Leaders Saving Lives Campaign DATE 

DESCRIPTIO 

This work assignment amendment is to approve the workplan dated October 19, 2012 and to cap the budget ceiling 

at $165 ,000 for 2012 hours. 

{'JD o\ ~~ 
'{) 

\ 

*The W AM/ Alternate is authorized to issue Technical Direction under this W A in accordance with the contract 

clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 

HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVlDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 

CONTRACTING OFFICER 

ESTrMATEOF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 550 + 1462 = 2012 

DURATION OF WORK 

COMPLETION DATE 

REQUESTO'k4# ORGCODE TELEPHONE DATE 

66091 343-9615 h'/Jb)/L 
APPROVALS AS APPLICABLE SIGNATURE DATE 

William Long 

~ fo/fU 11/.?o);z. Center Director, CRA T .d-: 
David Rowson I II[)(/ ( A- r, I~~/;~--Division Director, lED 

Annette Johnson l'flfL(/fk l1 ~ 11/fJ//;2_ / Project Officer 

Wanda Carrier ~ 
I 

~ /J /13/la... Contracting Officer 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA Rl P 395 REV. 11-86 



United States E nvironmental Protection A gency 
Work Assignment Number 

Washington , DC 20460 V - 14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D - 08 - 096 Base Option Period Number 4 Radon Leaders Saving Lives 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC. , THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/201 3 

Comments: 

The purpose of this amendment is to add 150 hours to the approved ceiling . The amount of hours has increased from 
2 , 012 hours to 2 , 162 hours . All other terms and conditions remain the same . 

D Superfund Accounting and Appropriations Data ~ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A 

SFO 
(Max 2) 

.. DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: 4rl ~SL OLO ,oo LOE: 2 , 012 
10/01/2008 To 09/30/2013 

This Action: {) 150 

Total: $ ) t.os-: DD a , 00 2 , 162 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Katr in Kral Branch/Mail Code: 

Phone Number 202 -34 3 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 -343- 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

ContractingOfficia i~C~~ 

s!Q.~I~ .3 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



\ I 

Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 2771 1 ASSIGNMENT NO. V-14 

ASSIGNMENT CHANGE NO 2... 
TITLE - Support for Radon Leaders Saving Lives Campaign DATE 

DESCRIPTION 

This amendment is to add 150 no cost hours to this work assignment. The total hours are 2162 = 150 + 2012. 

See attached sheets. \}~ \) '\'>\ 1?J 

*The W AM/ Alternate is authorized to issue Technjcal Direction under this W A in accordance with the contra6't ~ 
clause. 

*THE CONTRACTOR IS TO NOTifY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 
HI\ VE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES fN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 2162 -:: {t;;O + 2-D J ·2-

DURATION OF WORK 

COMPLETION DATE 

RtQUts~ ORG CODE TELEPHONE DATE 

OIZIA/ ;e;J)j 202.343.9454 3.19.13 

/1 GeM-
APPROVALS AS APPLICABLE / I SIGNATURE DATE 

Bill Long ~~ 5jzu(rs 
Center Director 

Dave Rowson r- pJ 3 b» /13 
Division Director (d~· f?_ 

A-

Annette Johnson 

G( \tA fof 1_ ftz 'tA\rlvv--- -3 ;}O(t3 Project Officer 

\Natl{dtu ttArr;cr ~ ~~ 
I l ~ 

3 1~7 /t3 Contracting Officer 

. CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE I TITLE l DATE 

EPA RTP 395 R.EV. 11-86 



United States E nvironmental Protecti on Agency 
Work Assignment Number 

Washington , DC 20460 V -14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 Radon Leaders Savings Live s 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC ., THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

@ Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpose of this amendment is to increase the cap from 2 ' 162 hou-rs to 2554 hours and funding from $165 , 000 to 
$192 , 327 . 44 . SRO Approval is attached . All other terms and condi tions remain in full f orce and effect . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.:; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: ~ I fo~ g)E)O, 
LOE: 2 , 162 

10/01/2008 To 09/30/2013 00 
This Act ion: .If 27, ~ 7. <i-tf 392 

$ 19 2.} 3J..7. '+4- 2 , 554 Total: 

Work Plan I Cost Estimate Approvals 

Contractor VVP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Katrin Kra 1 Branch/Mai l Code: 

Phone Number 202 - 343 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Annett e Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier Branch/Mail Code: 

~ ~ Y lLi {t3 Phone Number: 202 - 564 - 0777 

(Signature) !Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



I 
I Work Assignment EPA CONTRACT NO. EP-0-08-096 

Environmental Protection Agency · CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-14 

ASSIGNMENT CHA GE NO 3 
TITLE- Support for Radon Leaders Saving Lives Campaign DATE 

I 

DESCRIPTION 

This work assignment amendment is to re-start work and release the budget cap and increase the funding to 
$192,327.44 ($165,000 + $27,327.44) and the hours to 2554 (2162 + 392). A 75% notice ofhours and resources 
expended was receiveq on February 2l, 2013. The work assignment has reached its current budget limit in dollars 
and hours and is at stop work as of April17, 2013. 

SRO Approval is attached. 
?-)() ~\?} 
~~ *TheW AM/ Alternate is authorized to issue Technical Direction under this W A in accordance with the contract 

clause. 
*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AN~ PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTlMATE CONTRACTOR ESTIMATE 
L-\BOR ffOURS 

I 
2, 162+392 = 2554 

DURATION OF WORK I 
COMPLETION DATE I 

REQUES~/5 A ' ORG CODE TELEPHONE DATF 

202.343.9454 
'-/. 21-. I f 

APPROVALS AS APPLICABLE ,/'1 SIGNATURE DATE 

Bill Long 

! ./~~ I () / 
Center Director '- (,1 
Dave Rowson I /h:JA 

... 

cf (z) f 's Division Director 
[ 

Annette Johnson (,J/lf!lf& Vu~ Lf/;, 3/ !:S Project Officer 
! Wrzt?r 

v ( / 

L~-!Je/t) VJ Q f\ r}.J)J LU~ ~ Contracting Officer 

I CONTRACTOR-S REPRESENTATIVE ACKNOWLEDGEMENT 

SfGNATURE ~ TITLE DATE 

-EPA RTP 395 REV. 11 -86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 2046 0 V-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 10/01 / 2 0 0 8 To 0 9 / 30 / 2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 Radon Leaders Saving Lives 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC . , THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonmance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpos e o f th i s amendment is to increase the funding fo rthe already approved work p lan . The ceiling is now 
$ 2 93 , 0 35 and 4 , 13 4 hours . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data lrJ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Ql DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) ::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: ~ I 0,:2 1 32.1. ~<f LOE: 2 , 554 
10/01/2008 To 09/30/2013 

This Action: 
~ too 1·7 .s-~ 

,, -::,-'f.?o 

Total: 1:t ~4'3, o~ lao <-(, 13 y._ 
Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Katrin Kra1 Branch/Mai l Code: 

Phone Number 202 - 343-9454 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343-9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name w .. 
Branch/Mai l Code: ~C\..Cc\..vrtP~ 

Ce I ,cg I '3 Phone Number: 202 - 564 - 6679 LO~ .;.. 
202 - 565 - 2557 Signature Date FAX Number: 

Work Assignment Form. (WebFonms v1.0) 



I ~ 

Work Assignment EPA CONTRACT o. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-14 

ASSIGNMENT CHANGE NO Lt 
TITLE- Support for Radon Leaders Saving Lives Campaign DATE 

OESCRIPTION t> 
,;zq-3,(>35: ll 

The purpose of this amendment is to release and increase the budget cap to $ . and the hours to 4, 134 to 
continue work under Tasks 2-5 of the Work Assignment through September 30, 2013 . Specific projects that 
support the Indoor Environment Division's mission under theses Work A signment tasks include planning for a 
Federal/NGO meeting, implementation ofthe Federal Radon Action Plan and support of the Radon Leaders Saving 
Lives Campaign via upcoming stakeholder engagements. 

~\~\t!l 
*The WAM/Alternate is authorized to issue Technical Direction under this WAin accordance with the contract 
clause. 
*THE CO TRACTOR IS TO OTIFY THE PROJECT OFFICER and CO WHE 75% OF THE WORK A I.GNM E T HOURS A D/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LARORHOURS 1 J..L)5Lf·1" r 5~(t- Lf ~L? 
DURATION OF WORK 

COMPLETION DATE 

REQUESTORS SIGNATURE ORGCODE TELEPHONE DATE 

,e:r~/0 6609J 202.343 .9454 5.17.13 

APPROVALS AS APPLICABLE 
-- A SIGNATURE DATE 

Bill Long /~ s(zt/13 Center Director - I 
Dave Rowson v; ( 2{}Jtvfl # I 

5/21/13 Division Director 

Annette Johnson ! )JUt{~ 
f 

c;~t~5 Project Officer 've, 'Itt~ 
Wanda Carrier LJ~~: 6/t ~/o Contracting Officer 

CONTRACT R=S REPRESE TATJVE ACKNOWLEDGEME T 

SIGNATURE TITLE I DATE 

EPA RTP 395 REV. 11·86 



U nited S tates Envi ronme nta l Protecti on A ge ncy 
Work Assignment Number 

Washington , DC 20460 V- 1 4 

EPA 
Work Assignment D 0 Other Amendment Number: 

00 00 05 

Contract Number I Contract Period 1 0 / 01/2008 To 0 9/3 0/ 2013 Title of Work AssignmenUSF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 Radon Lead e r s Saving Live s 
Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , I n c ., The 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonm ance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 1 0 / 01/ 201 2 To 09 /3 0/2 0 1 3 

Comments: 

This amendment is to increase the approved budget to $302 , 332 and 4 , 268 hours . This increase will suport completion 
of activities under Task 4 , specifically development of an agenda for an Federal/Ally Radon meeting . All other terms 
and conditions remain unchanged . 

D Superfund Accounting and Appropriat ions Data [) Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-B9A. 

SFO 
(Max 2) 

" DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::i 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosUFee: :t$ 2931 03s~<f'D LOE: tf,13~ 10/01 / 2008 To 0 9 /30/2013 
This Action: ~ ,·~7.~0 ' ~'I 
Total: -if 3o.2.. 2. 3 2. t<f'O '+ <.(:,~ 

Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Ka trin Kra l Branch/Mail Code: 

Phone Number 2 0 2 - 3 43 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Ann e tte Johnson Branch/Mail Code: 

Phone Number: 2 02-34 3-9489 
(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Da te) FAX Number: 

Contracting Official Name (~~ G., .....-v-I <2..-

q_l ~l/:3 
Branch/Mail Code: 

~~ Phone Number: 202- 5 64-6679 
Siqnature (Date) FAX Number: 202 - 565 - 25 57 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPA CONTRACT o. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-14 

ASSIG MENT CHt\NGE NO 5 
TITLE - Support for Radon Leaders Saving Lives Campaign DATE 

DESCRIPTION 

The purpose of this amendment is to increase the cap for Work Assignment V -14 from 4,134 hours to 4,268 hours 
and funding from $293,035.M to $302,332.6&. The increase in the cap for this Work Assignment will support 
completion of activities under Task 4, specifically development of an agenda for an October 23 , 2013 Federal/ Ally 
radon meeting. This agenda must be completed before the end of this option year to ensure the success of this 
meeting. It was not possible to predict this work and therefore this need was not projected in the estimates provided 
by the contractor. 

~\J 
*The W AM/ Alternate is authorized to issue Teclmica1 Direction under this W A in accordance with the contractC{ \Pl ~ clause. 
*THE CO TRACTOR IS TO NOTIFY TH E PROJECT OFriCER and CO WHEN 75% OF THE WORK ASSIGNM ENT HOURS AND/OR CO TS HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SlGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HO RS 134 (Total hours= 4,268) 
DURATION Of WORK 

COMPLETJO Dt\TE 

REQUE~::( £/ ORGCODE TELEPHONE DATE 

6609J 202.343.9454 9.17. 13 

/ 

/} APPROVALS AS AJ>PLJCABLE SIGNATURE DATE 

/c) --Bill Long 7/r -,/r 3 Center Director - I A 

Dave Rowson v(lD/ //C 7/;.r/; Division Director 

Annette Johnson u~ ( ~ ~~ 1"1/!7/5 Project Officer 

LD4 CblL; , 
I 

Derek Davis 

Cf ( Q_o /13 Contracting Officer 

CONTRACTOR=$ REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE I TITLE DATE 

EPA RTP 395 REV. I J-86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000006 

Contract Number I Contract Period 10/01/2008 To 03/31/2014 Title of Work AssignmenVSF Site Name 

EP-D-08-096 Base Option Period Number 4 Radon Leaders Saving Lives 

Contractor I Specify Section and paragraph of Contract SOW 

C admus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonmance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01 /2012 To 12/31/2013 

Comments: 

The purpose of t h is amendment i s to modify t he period of performance to be extended f rom Oct 1 , 2013 to Dec 31 , 201 3 . 
Please provid e cost es timate . All ot her t e rms and remain unchanged . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations dale use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code c 
(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: 
$ 3 0 2, I Z:3'"2, • (j<.) 

LOE: 
~- ) <1o ~ 10/01/2008 To 03/31/2014 

This Action: 
0 

Total: ,$ 32>.2.. 1 '2..-~ . <l <.J '--/, ~Gii1 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Ass ignment Manager Name Katrin Kral Branch/Mail Code: 

Phone Number 202-343 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name W~~ Cc._.~ 

~ l~/l 
Branch/Mai l Code: 

LO a.k.__ C o.rvu-. t3 Phone Number: 202 -5 64 - 6679 

{Signature) (Date) FAX Number: 202 - 565 - 2557 

Work Assignment Form. (WebForms v1.0) 



Work Assi gnment EPA CONTRACT o. EP-D-08-096 

E nvironmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-14 

ASSIGNMENT CHANGE NO ~ 
TITLE: uppori for the Radon Leaders Saving Lives Campaign DATE 

DESCRIPTION 

The purpose of this amendment is to modify the period of performance f or W A V -5. T he period of performance 
will be extended from I 011 I 13 - 12/31 /13 . All other terms and conditions remain unchanged. · 

-

\['Jf o \ ~'' \ r?J 
*The W AM/ Alternate is authori zed to issue Technical Direction under tl1is W A in accordance with he contract 
clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFF! ER and CO WHEN 75% OF THE WORK A SIGNMENT HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVER MENT ESTIMATE CONTRACTOR ESTIMATE 
I 

LABOili·IOURS 
- , 

D RATION OF WORK 3 month 

COMPLETION DATE 12/31/ 13 /? 

REQ ESTORS SIGN AT R~/ ORGCODE TELEPHONE DATE 
Katrin Kral 66091 202-343-9443 If ;;-;J 

/ 

APPROVALS AS APPLICABLE 
/) SIGNATURE DATE 

Bill Long 11r/f &; I (!7/t3 Center for Radon and Air Toxics 

Dave Rowson uf /J /(___1 7/t;/J Division Director 

Annette Johnson ~~ q/!f/13 Project Officer 

Lv~4 ~ 
J . -Wanda Carrier 

~12;')/Jj Contracting Officer 

CO TR.ACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11 -86 



United States Environmental Protection Agency 
Work Ass ignment Number 

Washington , DC 20460 V - 14 

EPA 
Work Assignment D [K] Other Amendment Number: 

000007 

Contract Number I Contract Period 10/01/2008 To 03/3 1 /2014 Title of Work AssignmenUSF Site Name 

EP- D- 08-096 Base Option Period Number 4 RLSL Campaign 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc ., The 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01 /2012 To 12/3 1 /20 1 3 

Comments: 

The purpose of this amendment is to approve Cadmus ' cost proposal dated November 13 , 2013 for 965 hours and $78 , 032 

for the extension . All other terms and conditions remain un changed . 

D Superfund Accounting and Appropriations Data [K] Non-Superfund 

D 
Note: To report additional accounting and appropriat ions date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Ql DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) 
::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosVFee: ~'31::>'2, 2...32.._ Q..) LOE: 41<..b"8' 
10/01/2008 To 03/31/2014 

This Action: ·~ D32\ dO i6s-
J 

Total: '3~o, "2.-(o "(;. Ui) s, .2.3). 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Katr i n Kral Branch/Mai l Code: 

Phone Number 202 - 343 - 9454 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johns o n Branch/Mail Code: 

Phone Number: 202 - 34 3 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Car r ier 

I)__{' {g L 13 
Branch/Mail Code: 

Wak lQJvv\.- Phone Number: 202 - 5 6 4 - 0 77 7 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIG ME TNO. V- 14 

ASSIG MENTCHA GENO '7 
TITLE Support for the Radon Leaders Saving Lives Campaign DATE 

DESCRIPTION 

This modification approves the cost estimate of $78,032 and 965 hours submitted by The Cadmus Group on 
November 13,2013 for the extension. 

*The WAM/Altemate is authorized to issue Technical Direction under this WAin accordance with the contract clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSI.GNMENT HOURS 

AND/OR COSTS HAVE BEEN USED 

NOTICE TO CO TRACTOR 

PLEASE SIGN, DATE, AND PROVIDE ESTIMATES lN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 

CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 4,268+965=5,233 

D RATION OF WORK 3 months 

COMPLETION DATE 12131113 

REQUE TORSSI~URL. ·~ ORGCODE TELEPHONE DATE 

Katrin Kral £ ~ /'1.-;:T 66091 202-343-9454 12/03/13 

APPROVALS /s APPLICA~E A SIGNATURE DATE 

Bill Long l/2a1v j-z(~jr3 
Center Director 

Dave Rowson 
(t~IL ~ {{)(3/~ Division Director 

Annette Johnson ~~ Orlm5Y'-/ f:;/3)/~ Project Officer 

G~ 
I 

Wanda Carrier 

w~ 1~/J (,I r~ Contracting Officer 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE I DATE 

-EPA RTP 395 REV. 11-86 



,--------------------------~~------------------------------------------------------------------------------------------------- ---------

United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V - 15 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10/01/200 8 To 09/30/20 13 Title of Work Assignment/SF Site Name 

E P - D - 08 - 096 Base Option Period Number 4 B ldg Re lated Te c hnic al Guidanc 

Contractor I Specify Section and paragraph of Contract SOW 

CA DMUS GROU P , I NC . , T HE 

Purpose: !25] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 1 0/0 1 /20 1 2 To 09/3 0 / 2 0 1 3 

Comments: 

The purp os e of th is work as s i gnment is to initiate work . The cont ractor sha l l s ubmi t a new cost es t imate and work 
p lan wi thin 20 days fo t he ini tiation of t his work assi gnment . 

D Superfund Accounting and Appropriations Data [20 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max 8) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: LOE: 0 
1 0/01/20 0 8 To 0 9 /30/2013 

This Act ion: 220 

Total: 2 2 0 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laur een Burton Branch/Mail Code: 

Phone Number 202- 3 4 3 -9032 

(Signature) (Date) FAX Number: 

Project Officer Name Anne tte Johnson Branch/Mail Code: 

Phone Number: 202- 343 - 9 48 9 

(Signature) (Dale) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

contracting officw~ ~ 

qLQ~~ 
Branch/Mail Code: 

Phone Number: 202 - 56 4-077 7 

(Signature) {Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 

~--------------------------------------------------------------------------------------------------------------------------



Work Assignment EPA CONTRACT o . EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-) 5 
ASSIGNMENT CHANGE NO 

TITLE - Support for Building Relatd Technical Guidance DATE 

DESCRIPTION 

This work does not duplicate the efforts of any previous work assignments. A work plan and cost estimate is 
required for this W A. 

~<:) ~~ 
qf!/1 

*TheW AM/Alternate is authorized to issue Technical Direction under this WAin accordance with the contract 
clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIG MENT HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

DURA TJON OF WORK 12 months 

COMPLETION DATE Sept 30, 2013 

aEQUESTORSS?~ -~ ORGCODE TELEPHONE DATE 
Laureen E. Burto _ £" 66091 202-343-9032 y-/& ·-j 2_ j ~ .......... 
APPROVALS AS M6sLE SIGNATURE DATE 

) <:L'f)_i) 1Y~y 
Laura Kolb -Center Director - { ~ r. 
Dave Rowson rV{J/L !l~~(n. Division Director 

Annette Johnson v[/l~ G ~Sf0-- »~qj;; Project Officer 

t0~L 
I I 

Wanda Carrier 

9/ -aa-/J~ Contracting Officer 

CO TRACTOR=S REPRESENtATIVE ACKNOWLEDGEMENT 
~ 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11-86 



Date: 

CONTRACTOR: 
CONTRACT NUMBER: 

WORK ASSIGNMENT 

The Cadmus Group, Inc. 
EP-D-08-096 

WORK ASSIGNMENT NO: V-15 

WORK ASSIGNMENT TITLE: Support for Building Related Technical Guidance 

MANAGER: Name: 
Division: 
Mail Code: 
Address: 

Phone: 

LEVEL OF EFFORT: 

Laureen Burton 
OARIORIA/IED 
6609J 
EPA, 1200 Pennsylvania Ave., NW. 
Washington, DC 20460 
202 343-9032 

Hours 

PERIOD OF PERFORMANCE: October 1, 2012 through September 30, 2013 

In meeting the requirements of th is work assignment, the contractor shall be in a 
support role and will NOT be involved in the development of EPA policy, nor in 
any other activity that is an inherently governmental function. 

1. BACKGROUND 

Title IV of the Superfund Amendments and Reauthorization Act of 1986 (SARA) gave 
EPA broad authority to conduct research on indoor air quality, develop and disseminate 
information on the subject, and coordinate efforts at the federal , state, and local levels. 
The EPA, Indoor Environments Division (lED) works with all levels of government, with 
other Agencies and organizations at the federal level, and with other nations to promote 
effective approaches to identify and solve indoor air quality problems. 

For this work assignment, tasks may involve work on multiple building types including 
homes, multifamily dwellings, commercial and public buildings, schools, shelters, etc. 
and requires staff with experience and expertise with indoor air quality (IAQ) ; bu ilding 
related technical codes and standards; building science includ ing experience related to 
building design, construction, architecture, engineering, green buildings, energy 
efficiency, and energy retrofit programs; and, scientific/technical research and writing. 

In carrying out support activities under this work assignment, the contractor is to refrain 
from either developing or interpreting EPA policy, and is to communicate only those 
policies conveyed by EPA for dissemination to customers. Contract personnel are to 
identify themselves in all dealings with the public (written and oral) as contractors to 
EPA who are providing an information distribution service. The contractor and any 



subcontractors approved for this work shall identify any areas of potential conflict of 
interest with any organization or group in which materials are being reviewed or to 
which the contractor is being task to distribute information. Finally, the contractor shall 
conform to all requirements regarding printing and duplication materials as defined in 
Title 1 of U.S. GPO Government Printing and Binding Regulations, No. 25, November 
1987. 

This work will be completed in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Environmental Protection Agency's peer review guidance, 
as required. The links to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.gov/quality/informationguidelines/index.html. 

Th is Work Assignment is a follow on EPA Contract No. EP·D-08-096 Work 
Assignments 111-24 and IV-13. 

2. SCOPE OF WORK 

Task 1: Prepare a cost estimate. Technical approaches shall be developed as 
requested by the WAM. 

A cost estimate shall be developed and submitted to the Work Assignment Manager 
within 20 calendar days of the effective date of the work assignment. The cost estimate 
shall detail the contractor's fiscal approach for accomplishing the work under the Work 
Assignment on a task-by-task basis including an estimate of labor hours with relevant 
Other Direct Cost's (ODC). As this work continues work based on planning done under 
WA IV-13 and due to the dynamic planning nature of the individual project details, no 
work plan is needed at this time. As needed and requested by the WAM through 
technical direction, the contractor shall provide technical approach with detailed 
information on accomplishing each specific project, including schedule of deliverables, 
staffing plans, with statements of experience, estimated labor hours and costs. 

Task 2: Guidance and Technical Meetings. 

Upon approval of the cost estimate, the contractor shall attend between four to six 
meetings with EPA WAM and other appropriate persons to receive EPA guidance and 
discuss technical issues regarding all tasks indicated . Specific time and dates will be 
determined by the WAM through technical direction in consultation with the contractor. 
Each meeting shall be approximately one to two hours in duration. These meeting may 
be in-person or via phone as determined through technical direction by the WAM in 
consultation with the contractor. 



Deliverables: 

The contractor shall attend between four and six guidance and technical issue meetings 
with WAM and other identified EPA staff. Upon direction by WAM, the contractor will 
prepare and deliver reports and/or summaries of meetings no more than two pages in 
length within five business days of the meeting. 

Task 3: Provide support for lAO-related evaluation and/or development of 
building related guidances, specifications, protocols or other 
technical materials SOW A2(a), D2(a) . 

The contractor shall provide support for the evaluation, editing and/or development of 
IAQ and building related guidances, standards, codes, specifications, protocols or other 
technical materials through research , review and assessment of relevant building and 
building science related policy and technical literature. The contractor shall provide 
technical writing and analysis of existing data on a given topic, if necessary. Any data 
used in this project whether new or existing should be based on a valid quality 
assurance project plan (QAPP) and approved by WAM or appropriate EPA staff prior to 
use. 

The nature of this service shall include identifying sources of information, obtaining, 
compiling and performing quantitative/qualitative analysis of identified information, 
providing technical support and production of written hard-copy or electronic summary, 
technical presentations and final reports as directed. This task may also include 
distribution and response to publ ic comments, and development of final documents. 

As directed , the contractor will provide logistical and administrative support for 
production of consensus-based standards and codes related to these subjects. Support 
may include organizing meetings with standards or codes committee members, keeping 
and sharing notes and minutes, compiling comments, providing up to four approximately 
five page summaries to WAM as directed on status of groups, and organizing and 
submitting proposals on code changes to international residential code and/or 
international building code. Technical writing support will be documented by providing at 

· least two summaries of contributions to WAM as directed. Up to five reports of 
approximately ten pages or less may be required . The specific format and content of 
each report shall be determined in consultation with the WAM. 

Deliverables: 

For the purposes of the cost estimate, assume that this includes the standards and 
codes work discussed and planned as part of WA IV-13 as well as additional research 
and analysis related to building construction, architecture, engineering, green buildings, 
energy efficiency, energy retrofit programs, and policy on a wide range of indoor air 



quality issues, and up to five 10 page related technical deliverables written in style 
appropriate for the intended audience as directed by the WAM. 

Task 4: Program Meetings/Conferences Applicable SOW Sections: 02(c,l) & E2 

The contractor shall provide logistical support as directed by the WAM through technical 
direction in planning and implementing up to 10 meetings, workgroups, conference 
calls, webinars, etc., where project-specific events, updates, and other information that 
would be useful are the topic(s) of discussion or presentation . These meetings may 
include standards and codes committee working conferences as well as necessary 
stakeholder consensus exercises to ensure all parties understand outcomes and roles. 
The contractor shall provide travel and lodging support as directed by the WAM through 
technical direction for one staff member for presentation and participation in codes 
development hearings, if necessary. No remuneration or honorarium, or payment for 
services will be included . 

Deliverables: 

For purposes of the cost estimate, the contractor shall assume support (e.g., agenda 
development, prospective participant identification and invitation, meeting minutes, and 
other similar activities) for up to 10 meetings or conference calls upon notification from 
the WAM. Events will typically last from one to three hours. The contractor shall attend 
meetings as directed within the Metro Washington DC. 

The Contractor shall also schedule as directed by WAM and arrange for travel and 
lodging for one staff member to participate in codes development hearings, if 
necessary. No remuneration or honorarium will be included. 

3. TIME SCHEDULE AND DELIVERABLES 
The deliverables shall be due as agreed between WAM and contractor roughly following 
the schedule below. The contractor shall provide the WAM with a master and an archive 
copy of all deliverables and drafts. Unless otherwise mutually arranged, written 
documents must be submitted in Word , camera ready publications/documents in Adobe 
lnDesign, web publications in HTML. All original materials retrieved (articles, books, 
reports, etc) and all orig inals will be submitted to WAM prior to the end of the contract. 

TASK DELIVERABLE 
NO: 

1 Cost estimate 

2 Guidance and Technical Meetings 

DUE DATE 

20 calendar days after WA 
effective date 

Ongoing, based on technical 
direction, but no later than 
9/30/2013 



3 

4 

Evaluation and/or development of building 
related guidances, specifications, 
protocols or other technical materials 

Program meetings/conferences 

GENERAL 

Ongoing , based on technical 
direction , but no later than 
9/30/2013 

Ongoing, based on technical 
direction , but no later than 
9/30/2013 

• Unless otherwise specified in the Work Assignment, the WAM will review 
deliverables and provide comments within 20 calendar days after receipt of 
deliverable. In the event that the WAM's review schedule cannot be met, the 
WAM will notify the contractor and provide a revised estimate of the completion 
date for review and comments. 

• The WAM is authorized to issue technical direction in accordance with the 
contract clauses. 

• As necessary, the Contractor shall communicate with the WAM to discuss 
progress made, any problems or obstacles encountered, and the complete status 
of all ongoing tasks. 

• The Contractor shall be prepared to submit for inspection copies of all work in 
progress at any time as directed by the WAM . 

• The Contractor shall notify the Project Officer when 75% of the Work Assignment 
hours and/or costs have been used. 



• 
United States E nvironmental Protection Agency 

Work Assignment Number 

Washington , DC 20460 V- 15 
EPA 

Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 Building Techn i cal Guida n ce 
Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC. , THE 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

0 Work Plan Approval From 10 / 01 /2 012 To 0 9/3 0 /2 013 

Comments: 

T h e purpose of thi s ame ndment is t o app rove the wor k p lan and c o s t estimate d ated October 19 , 2 012 fo r $3 9 , 772 . 00 and 
476 LOE . All other terms and cond i tions r emain unchanged . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900.Q9A. 

SFO 
(Ma• 2) 

" DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code c: 
(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: $ 0 . 0 0 LOE: ;;._zo 10 /0 1/2 00 8 To 09/3 0/20 1 3 
This Act ion: .ftl 3eL ·17 2_, o o &( ~ ~ 

Total: $ 39)1/2 100 Lf7ro 
Work Plan I Cost Estim ate Approvals 

Conlractor WP Dated: 10/19/2012 CosVFee: $ 39 , 772 . 00 LOE: 476 
Cumulative Approved: CosVFee: $39 , 772 . 00 LOE: 476 

Work Assignment Manager Name Laure en Burton Branch/Mail Code: 

Phone Number 202-343 - 9032 

(Signature) (Date) FAX Number: 

Project Officer Name Annette J ohns o n Branch/Mail Code: 

Phone Number: 202 - 343 - 948 9 
(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Car r i e r 

1<-/,3 L' :t. 
Branch/Mail Code: 

~ ~ Phone Number: 202 - 564 - 077 7 
Signature lfJatlll_ FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPA coNTRAcr NO. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-15 

ASSIGNMENT CHANGE NO 1 

TITLE - Support for Building Related Technical Guidance DATE 

DESCRIPTION 

This work assignment amendment is to approve the workplan dated October 19, 2012 and the budget at $ for 
476 hours. 

j:r 1 l?tcr~ 

*The W AMI Alternate is authorized to issue Technical Direction under this WA in accordance with the contract 

clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 220 + 256 = 476 

DURATION OF WORK 

COMPLETION OA TE ' 

i1Jr\';; 'JIZ·~-et/J f!J.1 k, ~CODE 
TELEPHONE 

DAT'/ ~~/ 66091 343-9032 . '/:A 
APPROVALS AS APPLICABLV SIGNATURE 

I ./ 
DATE 

Laura Kolb 

~-~ l~c/12-· Center Director, CSA 

David Rowson {)//A__ ttpjf~-Division Director, JED ~ 

Annette Johnson fltt flb/46 l1 
~ I j !}!J ); ;;< Project Officer ~ 

r 

G~ 
I I 

Wanda Carrier 

0 ~ 1;;._/;3 ;,~ Contracting Officer ' 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 1 I -86 



United States Environmental Protection Agency 
Work Assignment Number 

W ashington , DC 20460 V - 15 

EPA 
Work Assignment D [ill Other Amendment Number: 

000002 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 Bldg Related Technical Guidanc 

Contractor I Specify Section and paragraph of Contract SOW 

CA DMUS GROUP , INC ., THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

[K] Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/20 12 To 09/30/ 201 3 

Comments: 

The purpose o f this amendment is to stop work for work assignment 15 . The contrac t or must not i ncur any additional 
cost . The contractor will submit all costs for this work ass i gnment from 6/13/2013 and earlier . 

D Superfund Accounting and A ppropriations Data [) Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max B) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized W ork Assignment Ceiling 

Contract Period: CosVFee: LOE: 476 
10/01/2008 To 09/30/2013 

This Action: 
0 

Total: 476 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laureen Burton Branch/Mail Code: 

Phone Number 202 - 343 - 9032 

(Signature) (Date) FAX Number: 

Project Officer Name Annett e Johnson Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Si!j.nature) (Date) FAX Number: 

Contracting OfficiaJ:.:me ~th Stewart 
- ..L-

Branch/Mail Code: 

..-::::: ~~lt\1 \~ Phone Number: 202 - 56 4 - 1286 

(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V- 16 

EPA 
Work Assignment D 0 Amendment Number: Other 

Contract Number I Contract Period 1 0/0 1 /2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

E P - D- 08 - 09 6 Base Option Period Number 4 Multifamily Housing 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , I NC ., THE 

Purpose: 0 Work Assignment D Work Assignment Close·Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpose of this work assignment is to initiate work . The contractor shall submit a new cost estimate and work 
plan within 20 d ays of the initia ion of this work assignment . 

D Superfund Accounting and Appropriations Data ~ Non·Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: (Max6) (Max4) Code (Max 6) (Max7) (Max 9) (Max4) (Max 8) (Max 7) :J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: LOE: 0 
10/01/2008 To 09/30 /2013 

This Action: 
154 

Total: 1 54 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Sheila Brown Branch/Mail Code: 

Phone Number 202 -34 3 - 9439 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202-343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Dionne Wright Branch/Mai l Code: 

Phone Number: 202-564 - 2982 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier 

~ (~r.,(;~ 
Branch/Mail Code: 

IAA.k G/VUa· Phone Number: 202 - 564 - 0777 
I 

Sianature . (Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency COI'I'TRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V-I~ 
ASSIGNMENT CHANGE NO 

TITLE - Multifamily Housing Weatherization I Workforce Retrofit DATE 

Protocol Development 

DESCRIPTION 

Support for development of Multifamily Housing Weatherization I Workforce Retrofit Protocols. 

--{1\> D\ t~ 
q\~ 

*The WAM/Alternate is authorized to issue Technical Direction under this WAin accordance with the contract 
clause. 
*THE CONTRACTOR IS TO OTIFY THE PROJECT OFFICER and CO WHE 75% OF THE WORK ASSIGNME T HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

D RATION OF WORK 12 months 

COMPLETION DATE September 30, 2013 

REQUESTORSSIGNA"i~ ~ ORGCODE TELEPHONE DATE 

Shei la Brown ); 'ljtt.&i {J}t/)11.._-J 66091 (202) 343-9439 8/R--1~/d-
APPROVALS As APILicABLE SIGNATURE DATE 

Laura Kolb I 27-'/'2-Center Director II. 
Dave Rowson 

W//~ f(u/t'L Division Director ,.., 

Annette Johnson 
( A . ~t~rt)£ 1- vi!J!Jt- 'Z/act/;;z Project Officer 

, " .. 

~I:.;,{), Wanda Carrier 
/))eLk_~~ Contracting Officer 

CO TRACTOR~S REPRESENTATIVE ACK QWLEDGEMENT 

SIGNATURE TITLE DATE 

.. EPA RIP 395 REV. 11 -86 



CONTRACTOR: 
CONTRACT NUMBER: 

WORK ASSIGNMENT NO: 
TITLE: 

WORK ASSIGNMENT 
MANAGER: 

ALTERNATE WORK 
ASSIGNMENT MANAGER: 

LEVEL OF EFFORT: 

WORK ASSIGNMENT 
The Cadmus Group, Inc. 
EP-D-08-096 

V-16 
Multifamily Housing Weatherization and Workforce 
Retrofit Protocols Development 

Sheila Brown 
Indoor Environments Division 
U.S. EPA, 66091 
Washington D.C. 20460 
202-343-9439 

Chris Patkowski 
Indoor Environments Division 
U.S. EPA, 66091 
Washington D.C. 20460 
202-343-9016 

hours 

PERIOD OF PERFORMANCE: October 1, 2012 through September 30, 2013 

In meeting the requirements of this work assignment, the contractor shall be in a support 
role and will NOT be involved in the development of EPA policy, nor in any other activity 
that is an Inherently Governmental function. 

I. BACKGROUND 

Title IV of the Superfund Amendments and Reauthorization Act of 1986 (SARA) gave EPA 
broad authorization to coordinate research in indoor air quality, develop and disseminate 
information on the subject, and coordinate efforts at the federal, state, and local levels. The main 
objectives of the Indoor Environments program include the protection of public health by 
promoting healthy environments; development and implementation of control strategies which 
would prevent, diagnose, abate, and mitigate indoor pollution, including the development and 
dissemination of guidance on those aspects of building design and construction, operation and 
maintenance that affect the indoor environment; and the development and dissemination of 
information to educate key audiences about indoor air pollution and its associated health risks, 
mitigation, and control strategies. Using the best science available, the Division develops and 
disseminates information, guidance and solution-oriented technologies and serves as a catalyst 
for action by guiding research, using innovative and creative risk communication tools and by 
building public-private partnerships. 
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This work will be completed in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Env]ronmental Protection Agency's peer review guidance, as 
required. The links to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.gov/quality/informationguidelines/index.html. 

II. PURPOSE 

EPA is in the process of determining how best to coordinate and use its influence and expertise 
to help guide the green building movement toward improved environmental outcomes consistent 
with EPA' s goals. Key EPA activities include: 

• Develop targeted EPA guidance & specification documents and programs for high 
priority building sectors (e.g., homes, schools, multifamily buildings, offices) 

• Communicate publicly about EPA's recommended practices and promote programs that 
help the public to adopt best practices 

• Develop EPA-wide recommendations for green building minimum criteria and best 
practices 

All ofthese acti ities require EPA to sort out the difficult questions surrounding the definition of 
green buildings and how indoor air quality relates. Today, the definition used by the green 
building movement (and EPA) is complicated by a variety of standards, with some conflicts and 
ambiguities in key areas. In particular, most green building standards and programs lack 
minimum requirements for indoor air quality, usually in favor of flexible credits for other 
environmental or energy considerations. While this flexibility allows for easy adoption by 
industry, the outcomes are uncertain. EPA remains concerned that buildings touted as green and 
healthy may not be healthy at all. There is considerable evidence that indoor air quality can be 
significantly compromised if best practices are ignored or improperly implemented. An EPA 
green building task group is working towards development of detailed green building 
recommendations for EPA to use to influence the standards used by the green building 
movement. 

The purpose of this Work Assignment (W A) is to assist EPA in developing guidance, 
specifications, and protocols for multifamily dwellings or housing related to indoor air quality, 
for use in green building and/or energy efficiency standards development and related activities. 
Since existing EPA guidance for single family homes cannot be used for multifamily housing, in 
part, because there are differences in the building structures, operations and maintenance, there 
will also be some differences between single family and multifamily guidance. The primary 
purpose of all these activities is to help building professionals incorporate indoor air quality 
features and protections into their construction, renovation, and retrofit projects. Therefore, 
standard specifications and related protocols must be clear, feasible, and verifiable. This effort 
may also include assistance in preparing materials for briefings and presentations, preparing 
materials for public review/comment and follow-up activities, developing implementation tools 
to support the protocols (e.g., forms, checklists and worksheets), limited market research related 
to feasibility and potential refinements to the protocols, and the potential for limited field work to 
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support these activities. Work conducted under this work assignment shall not be duplicative of 
any work done under previous work assignments. 

III. SCOPE OF WORK 

Task 1: Prepare work plan and cost proposal showing how the contractor will accomplish 
the work. 

This work assignment is a follow-on to work assignment IV -20. 
The work plan/cost estimate shall be submitted to the Work Assignment Manager (W AM) within 
20 calendar days of the effective date of the work assignment. The work plan/cost estimate shall 
detail the contractor's approach for accomplishing the Work Assignment, including a schedule of 
deliverables, staffing plan, with statements of experience, estimated labor hours and a detailed 
cost proposal, with relevant ODC's, on a task by task basis. 

Task 2: Meetings and Technical Communications with W AM 

The Contractor shall meet with the EPA W AM to discuss particulars concerning the work 
assignment within 1 0 calendar days of approval of this work assignment. Subsequently, the 
Contractor shall meet in person or through conference calls with the EPA W AM on a monthly 
basis to receive EPA guidance and discuss issues regarding all tasks indicated. The times and 
dates for the monthly meetings or conference calls shall be determined by the EPA W AM in 
coordination with the contractor. The contractor shall communicate informally via phone ore
mail with the W AM on an as-needed basis. 

Contractor shall also plan for up to three 1-2 day working meetings, involving appropriate 
subcontractors and indoor air quality experts, and other federal agencies as needed to facilitate 
rapid progress on activities assigned under Tasks 3, 4 and 5. These meetings shall be facilitated 
as appropriate. 

Task 3: Guidance and Specification Development Support 
Applicable sections: B2(a, e), D2(a, c) 

The contractor shall provide assistance in developing guidance, specifications, and protocols for 
multifamily dwellings or housing related to indoor air quality, for EPA to use in green building 
standards development and related activities. This work requires significant involvement by 
indoor air quality experts and experienced technical editors (more than 10 years experience). 
This work shall not duplicate any work done under other work assignments, but it may involve 
revisions to materials developed by EPA, Cadmus (under other work assignments), or other 
organizations (with appropriate permissions). 

Upon receipt of technical direction from the W AM, the contractor shall provide project plans and 
time lines for each deliverable as needed and specified by the W AM. Unless otherwise specified 
or pre-approved by theW AM, two hard copies and one electronic copy of each deliverable must 
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be provided. The contractor shall recommend docwnent format and layout to maximize 
accessibility and facilitate review of the draft materials. The format of EPA website content 
developed under this task shall be compatible with all EPA website requirements. If additional 
pertinent skills or products are found to be necessary; the contractor shall inform the W AM of 
their intent to include the additional skills or products in the evaluation and will obtain approval 
for such inclusion. 

Documents anticipated to be developed under this W A include, but are not limited to, the 
following: 

• Evaluation of existing industry standards and guidelines that are related to and may be 
referenced by the documents developed under this WA (e.g., DOE weatherization 
guidelines, ANSI and ASTM standards, Building Performance Institute Standards). 

• "Healthy Indoor Environment Protocols for Multifamily Housing Energy Upgrades". 
Protocols for renovations of existing multifamily housing units, additional protocols for 
operations/maintenance in existing multifamily housing units and protocols for 
construction of new multifamily housing units . 

• Implementation tools (such as assessment forms, checklists, worksheets, etc.) to support 
the guidance and specifications developed under the W A. These tools are to address 
issues such as moisture control, ventilation, and other health related topics identified 
during the perfonnance of theW A. 

Note: This work should include documentation addressing the quality and relevance of 
the scientific and technical information as outlined on page 4 in the Science Policy 
Council "Assessment Factors " http://www.epa.govlspclpd(slassess2.pd[ The 
documentation should also document how the assessment was performed. 

Task 4: Marketing and Outreach 
Applicable sections: C2(a, e), D2(a, d, e) 

The contractor shall assist with special projects that support the W A objectives. This may 
include, but is not limited to assistance in preparing draft materials for briefings and 
presentations, preparing materials for public review and comment. market research related to 
feasibility and availability of existing protocols, and field work to support these activities. In 
some cases, this work will require significant involvement by indoor air quality experts. This 
Task is intended to supplement other related guidance development and program support 
activities. Activities must be coordinated to prevent unnecessary duplication of effort. 

Upon receipt of technical direction from the WAM, the contractor shall provide project plans and 
time lines for each deliverable as needed and specified by the WAM. Unless otherwise specified 
or pre-approved by the W AM, two hard copies and one electronic copy of each deliverable must 
be provided. The contractor shall recommend document format and layout to maximize 
accessibility and facilitate review of the draft materials. The format of EPA website content 
developed under this task shall be compatible with all EPA website requirements. If additional 
pertinent skills or products are found to be necessary, the contractor shall inform theW AM of 
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their intent to include the additional skills or products in the evaluation and will obtain approval 
for such inclusion. 

Examples of work that may be undertaken during this task include, but are not limited to, the 
following: 

• Development of a strategic plan for communications, marketing, outreach and 
stakeholder engagements for documents developed in Task 3. 

• Develop communications strategic plan for establishing and managing the public review 
and comment process for documents developed in Task 3. 

• Development of implementation tools and resources for documents developed in Task 3. 
• Conduct market research related to feasibility and ability to implement existing protocols 

in support ofT ask 3 activities. 
• Develop draft training materials to support and encourage the use of guidance and 

specifications developed under this W A. 
• Provide expertise and technical support for organizations or programs that agree to pilot 

test EPA guidance related to this W A. 
• Propose, and evaluate the merits of, potential future revisions to the guidance, 

specifications, and protocols developed under this W A. 
• Develop draft briefings and presentations related to this work assignment. 
• Test new guidance, specifications, and protocols in the field, as appropriate, to assess 

feasibility of implementation and effectiveness of recommended actions in support of 
Task 3 activities. 

Note: Prior to any effort involving analysis of existing or secondary data, or direct 
measurements and analysis of environmental data, the contractor shall submit a Quality 
Assurance Project Plan (QAPP) to the WAMfor review. The contractor shall address the 
WAM's comments and submit a final QAP P for approval by the WAM 

Task 5: Support Public Review and Comment Periods of Multifamily Housing Weatherization and 
Workforce Retrofit Protocols 
Applicable sections: C2(a, e), D2(a, d, e) 

Upon the receipt of input on the Multifamily Housing Weatherization and Workforce Retrofit Protocols 
from EPA, the contractor shall support the public review and comment periods ofthe Multifamily 
Housing Weatherization and Workforce Retrofit Protocols. The contractor shall develop a 
process/strategy to engage stakeholders on the guidance specifications. The process/strategy may include, 
but is not limited to providing stakeholders an opportunity to comment, compiling comments and making 
refinements based on comments. The contractor shall then analyze and evaluate comments made by the 
stakeholders on the Multifamily Housing Weatherization and Workforce Retrofit Protocols. The 
comments obtained through public review and comment will then be submitted to EPA, and following 
instruction from the EPA W AM, the contractor shall support the development of final Multifamily 
Housing Weatherization and Workforce Retrofit Protocols. 

Upon receipt of technical direction from theW AM, the contractor shall provide project plans and time 
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lines for each deliverable as needed and specified by the WAM. Unless otherwise specified or pre
approved by the W AM, two hard copies and one electronic copy of each deliverable must be provided. 
The contractor shall recommend document format and layout to maximize accessibility and facilitate 
review of the draft materials. The format ofEPA website content developed under this task shall be 
compatible with all EPA website requirements. If additional pertinent skills or products are found to be 
necessary the contractor shall inform the WAM of their intent to include the additional skills or products 
in the evaluation and will obtain approval for such inclusion. 

Examples of work that many be undertaken during this task include, but are not limited to, the following: 
• Prepare material for public review and comment periods and assist EPA in managing the public 

review and comment process for documents developed in Task 3; and perform follow-up 
activities as needed to clarify and address comments provided by reviewers. Maintain 
documentation of public review comments. 

• Provide an outline and summary of the feedback obtained from the stakeholders during the public 
review and comment periods. 

• Provide technical support for the development of final Multifamily Housing Weatherization and 
Workforce Retrofit Protocols based on public review and comments. 

IV. DELIVERABLE INFORMATION 

The contractor shall provide the W AM with a master and an archjve copy of all deliverables and 
drafts. Associated electronic files compatible with ORIA equipment (Microsoft Word for basic 
reports and documents, PageMaker I Adobe in Design/ Adobe Illustrator for those items which 
will be published, and HTML format for those items which will be inserted in EPA's website) 
must also be provided upon completion of the work assignment. 

TASK DELIVERABLE DUE DATE 
1 Work Plan and Cost Proposal (all Tasks) Withln 20 calendar days of the effective 

date of the W A 
2 Meeting Summaries including attendance As needed, but before Sept. 30, 2013 

and action plans 
3-5 Time lines to be determined The time line of these tasks will be 

determined through discussion between 
the contractor and the W AM, taking into 
consideration the progress of the other 
tasks, and defined through technical 
direction from the W AM. 

3-5 Draft documents or materials to be Per W AM technical direction 
determined 

5 Collect responses from stakeholders during Per W AM technical direction 
the public review and comment periods and 
provide summary ofresponses to EPA 

5 Support EPA in development of final Per W AM technical direction 
Multifamily Housing Weatherization and 
Workforce Retrofit Protocols 

6 



United States Environmental Protect ion Agency 
Work Assignment Number 

Washington , DC 20460 V - 16 

EPA 
Work Assignment D D Other Amendment Number: 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 09 6 Base Option Period Number 4 Multifamily Housing Weatheri z a 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC. , THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

0 Work Plan Approval From 10/01/201 2 To 09/30/2013 

Comments: 

The purpose of this amendment is to approve the work plan and cost estimate dated October 1 9 , 2012 . The wor k 
assignment is capped at $50 , 000 . 00 and 599 LOE . All othe r terms and conditions remain u nc hanged . 

D Superfund Accounting and Appropriations Data [] Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: $0 . 00 LOE: IS <-f 10/01/2 008 To 09/30/ 2 013 

This Action: 
$ sc,ouo ,00 44:s; 

Total: ~ s-o)ooo. uo S<7Cj 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 1 0/ 19 /2012 CosVFee: $3 02 , 02 9 . 00 LOE: 3 , 125 

Cumulative Approved: CosVFee: $50 , 0 0 0 . 00 LOE: 599 

Work Assignment Manager Name Sheila B rown Branch/Mail Code: 

Phone Number 202-343-9439 

(Signature) (Date) FAX Number: 

Project Officer Name Annette J o hnson Branch/Mail Code: 

Phone Number: 202-343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier 

~~>0 //';), 
Branch/Mail Code: 

4)~---~ Phone Number: 202 - 564-0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Prot ection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V -16 

ASSIGNMENT CHANGE NO 1 

TITLE - Multifamily Housing Weatherization I Workforce Retrofit DATE 

Protocol Development 

DESCRIPTION 

This work assignment amendment is to approve the workplan dated October 19, 2012 and to cap the budget ceiling 
at $50,000 for 599 hours. 

t\ '1{) \ ,~ 
\ '>)\) ,, 

*The W AM/ Alternate is authorized to issue Technjcal Direction under this WAin accordance with the contract 
clause. 

*THE CONTRACTOR IS TO NOTIFY TilE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT !·lOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 154 + 445 = 599 

DURATION OF WORK 

COMPLETIO I DATE 

REQUESTO~'~ ORGCODE TELEPHONE 0JJ ls'dJc;:{()};) 6609J 343-9439 
/ 

I DAfE APPROVALS AS APPLICABLE SIGNATURE 

Laura Kolb ::£r:1J~ 1(~0 z.. 
.. 

Center Director, CSA ( -___ _..--/ >~i 
David Rowson 

;(DI~~. 11/3~ (z.-Division Director, fED 

Annette Johnson ()l{~d/0 j i ~ ll/Jo//2 Project Officer J· 

Wanda Carrier ~u I I 

w~ ta/;3/ta.v Contracting Officer 

CONTRACTOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11 -86 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-1 6 

EPA 
Work Assignment D 0 Other Amendment Number: 

00000 2 

Contract Number I Contract Period 10/ 0 1 /200 8 To 0 9/30/2013 Title of Work Assignment/SF Site Name 

E P - D- 08 - 096 Base Option Period Number 4 Multifamily Housing 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROU P , INC . , T HE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpose of t h is amendment is to increas e the level of effort f r om 599 hours to 982 and $50 , 000 t o $73 , 000 . All 
other terms and conditions remain in full f orce and effect . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/P roject Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.:; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: Jt 5o 1<.9<:90. oo LOE: 599 
10/01/2008 To 09/30/ 2 0 1 3 

This Action: ~ :2.3 , COOc.C.O 383 

Total: ~ ·73 t &~o , CJD 982 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: '73 ooo Vi) 
LOE: 
~~2 

Work Assignment Manager Name Sheil a Bro wn Branch/Mail Code: 

Phone Number 20 2 - 343 - 9439 

(Signature) (Date) FAX Number: 

Project Officer Name Annette J o hns o n Branch/Mai l Code: 

Phone Number: 202 - 343 - 94 8 9 

(Signature) (Dale) FAX Number: 

Other Agency Official Name Dionne Wright Branch/Mail Code: 

Phone Number: 202 - 564- 2 9 82 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier Branch/Mai l Code: 

Ltn ... J.!A ~ ·2J l 2--[ r?) Phone Number: 202 - 564-0777 

Signature) 
_____.,. 

!Date FAX Number: 

Work Assignment Form. (WebForm s v1.0) 



U nited States E nvironm e nta l P rotection Agency 
Work Assignment Number 

Washington , DC 20460 V- 16 

EPA 
Work Assignment 0 [ill Other Amendment Number: 

00000 3 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work AssignmenVSF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 Multifamil y Housing 
Contractor I Specify Section and paragraph of Contract SOW 

CADMU S GROUP , INC ., THE 
Purpose: 0 Work Assignment 0 Work Assignment Close-Out Period of Performance 

~ Work Assignment Amendment 0 Incremental Funding 

0 Work Plan Approval From 1 0 / 01/20 12 To 09/30 / 2013 

Comments: 

The purpose of this amendment is to release the budget cap . The amount has increased from 982 hours to 1 , 820 hours 
and $73 , 000 to $123 , 000 . SRO approval i s attached . All other terms and cond itions remain unchan ged . 

0 Superfund Accounting and Appropriations Data [ill Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-<39A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized W ork Assignment Ceil ing 

Contract Period: CosVFee: $ {!3) ()<.b . 0 0 LOE: 982 
1 0/01/2008 To 09/30 / 2013 
This Action: 1! So, Dco .ca 83 8 

Total: $ l2..~ 1 o oo.co 1 , 820 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Sheila Brown Branch/Mail Code: 

Phone Num ber 202 - 3 43 - 9439 

(Signature) (Date) FAX Number: 

Project Officer Name Annette J ohnson Branc h/Mai l Code: 

Phone Number: 202 - 343 - 9489 
(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Officit:;j~ Ca~ 

if 12'{ f, 3 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) !Date! FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Work Assignment EPA CONTRACf '0 . EP-D-08-096 

Environmental Protection Agency CONTRACfOR Cadmus 

Research Triangle Park, NC 27711 A IGNMENT 0 . V-16 

ASSIG 'MENT CHA GENO 3 

TITLE - Multifamily Housing Weatherization/Workforce Retrofit Protocol DATE 

Development 

O£SCRIPTION 

This work assignment amendment is to increase the budget cap and increase the amount to $123,000 ($50,000 + $73,000) 
and the hours to 1,820 (982 + 838). 

5'f!.J) Ap{JfDVa.J L~ a:~. 
Received notice that 77% of the total hours and 76% of budget expended on March 21, 2013. 

.J1~0~\\ 
*The WAM/Aiternate is authorized to issue Technical Direction under this WA in accordance with the contract clause. 
*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR 
COSTS HAVE BEEN USED 

NOTICE T O CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED .BELOW, AND RET URN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR EST!MA TE 

LABOR HOURS 982 + 838 = 1,820 

DURATION OF WORK 

COMPLETION DATE q_ 30•/3 
REQUESTORS SIGNATURE ORGCODE TELEPHONE DATE 

She;J,sro~ J}k-fltc 1};101/! OAR-ORIA- 202-343-9439 LJf?j;<(j.'J 
lED- 6609J 

APPROVALS A~ APPLICABLE SIGNATURE DATE 

Phil Jalbert ffi '-//;;?/.2;0 Center Director, CCPO ( ctng) 

Dave Rowson 

r0~v~~ ~~~1 1 /J Division Director, lED I 

Annette Jotrnson C{rlt1tcftu ~'dvrv ~£ ~; ti;J; l~ Project Officer 

Wanda Carrier 

~ ~ f4~/13 Contracting Officer 

CONTRACTOR=S REPRESE TATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. !1-86 



U nited S tates Environme nta l P rotecti on Agency 
Work Ass ignment Number 

Washington , DC 20460 V - 1 6 

EPA 
Work Assignment D ~ Other Amendment Number: 

000004 

Contract Number I Contract Period 10/01 /2008 To 03/3 1 / 2 0 1 4 Title of Work AssignmenVSF Site Name 

E P - D- 08 - 096 Base Option Period Number 4 Multifamily Housing 
Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Grou p , Inc . , The 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

[R] Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10 / 01/20 1 2 To 12/31/2013 

Comments: 

The pu r pose of this amendment is to modify the period of perfor mance t o b e ext end ed f rom Oct 1 , 2013 to Dec 31 , 2013 . 
Please p rovide cost estimate . Al l ot her terms and condi t ions remain uncha nged . 

D Superfund Accounting and Appropriations Data ~ Non -Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900~9A. 

SFO 
(Max 2) 

Q) DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Si te/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max B) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosUFee: $f l "2.,;3 ,O Db Ia) 
LOE: l ,~-2...0 

1 0/01/2008 To 03/31/2014 

This Action: 0 0 

Total: ~ 1'2-3..~ ouo~oo ! .~ '-.Q 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Sheila Brown Branch/Mail Code: 

Phone Num ber 202 - 343 - 9439 

(Signature) (Date) FAX Number: 

Project Officer Name Anne tte Johns o n Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Nam) A ~~rr iCh,;~ <t l~tll3 
Branch/Mail Code: 

Phone Number: 20 2 - 564 - 077 7 

{Sionature (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT o. EP-D-08-096 

Environmental Protection Agency ONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIG 'MENT NO. V-16 

ASSIGNMENT CliANGE NO 4 

TITLE: M ultifamily Housing Weatherization and Workforce DATE 

Retrofit Protocols Dc,rclopment 

DESCHII'TION 

The pmpose of tlus amendment is to modify the period of performance for W A V -16 The period of performance 
w ill be extended from 10/ l/13 - 12/3l/13 . All other terms and conditions remain unchanged . 

*The WAM/Aiternate is authorized to issue Technical Direction under this WAin accordance with the ~~&~\I'?:J 
clause. 
* TJI C 0 TRA TOR IS TO OT!FY THE PR JECT Of'FI CER and CO WilEN 75% Of THE WORK ASSIGNM E T HOURS AND/OR COSTS 
HAVE BI~EN USED 

OTICE TO CO TRACTOR 
PLEASE IGN, DATE, AND PROVIDE ESTIMATES I THE SPACES INDICATED BELO\V, AND RETUI{ 0 E COPY TO THE 
CONTRACT! 'G OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR 110 ns 

DURATION OF WOHK 3 months 

COt"I'LETION DATE 
I I 2/31/1 3 

REQ ES'IoR) SIG 'ATURE ~: ORG CODE TELEPHONE DATE 

Shei la B'rJ.ft..~ ~ 66091 202-343-9439 Cf/;7jf::::S 
APPROVALS AS APPLICA BLE v SIGNATURE DATE -Peggy Bagnoli, LL 

~------ ... Acting Center Director, CCPg_-~~ '1'' 17. :2 0 ( ':> ) 
Dave Rowson 

..__ 

~ 7/17/t] Division Director 

Annette Johnson U~\ ~~ q/1?;1~ P1·oject Officer 

Wanda Carrier Lt1~~ u~ '1/-x1(r3 Contntcting Officer 

CO TRACTOR=S REPRESENTATIVE ACK OWLEDGEMENT 

SIG ATURE TITLE DATE 

' .. ' loP/\ Rll' 39~ RloV. 11 ·86 



--------------------~--~~------------------------------------------------------------------------------------------------------~ 

United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-17 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 0 96 Base Option Period Number 4 EJ & Tribal Communities Sup 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC ., THE 

Purpose: 0 Work Assignment D Work Assignment Close-Out Period of Perfonmance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/01/2012 To 09/30/2013 

Comments: 

The purpose of this work assignment is to initiate work . The contractor shall submit a cost est i mate and work plan 
within 20 days of the initiation of this work assignment . 

D Superfund Accounting and Appropriations Data ~ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) S~e/Project Cost Org/Code 
,>; (Max6) (Max 4) Code (Max 6) (Max7) (Max9) (Max4) (Max B) (Max 7) _, 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: LOE: 0 
10/01/2008 To 09 / 30 /20 1 3 

This Action: 120 

Total: 120 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name L aureen Burto n Branch/Mail Code: 

Phone Number 202 - 343 - 9032 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Dionne Wright Branch/Mail Code: 

Phone Number: 202 - 564-2982 

(Signature) (Date) FAX Number: 

Contracting Officia{J;:;:_ ~ 

j(J_-z D ~ 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0 777 

{Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



I 111 

Work Assignment tPA CONTRACT NO. EP-D-08•096 

Environmental Protection Agency CONTRACTOR C~dmus 

Research Triangle Park, NC 27711 ASSIGNMENT '0. \f,- 1'/ 
ASSIGNMENT CHANGE NO 

'f1TLE - EJ llf!d Trlb•l ·Comlllunltles OutreAch DATE -
' u:r,s IUP'TIO 

Thi rk does n t duplicate the efforts of any previous work assignments. This work assignment follows on from W A JU-23 and IV -17. A cost estimate and work plan are required for this W A. 

~~7 
)t> 

0\ *The W AM/ Alternate is authorized to issue Technical Direction under this W A in accordance with the contract clause. 
*THE CONTRACTOR IS TO NOTJFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

' LABOR HOURS 

DURATION OF WORK 12 months 

COMPLETION DATE Sept 30, 2013 

R£QUESTORSSIGNATU'5? 

7
. ~ ORGCODE TELEPHONE 

DAT[ 1 /Iff;,~ Laureen Burton ~ ·- 66091 202-343-9032 \ / / UV\bu\, 
APPROVALS AS APPLIC~i LE - SIGNATU~ DATE 

Rick White V.JJ uJki:tJ ~rtfr~ Center Director 
r-. -

Dave Rowson >riJ/ ( /(____ f /~I ( /l Division Director 

Annette Johnson (J .£it~ 0-Jh/JSL 9j;('f/j~ Project Officer 
r 

\_, 

v cf L 
'V 

9/ct~~J., 
Wanda Carrier 

lA)~ --~ Contracting Officer 
-
t CONTRACTOR• S REPRESE TAT!VE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 
,, 

EPA RTP 395 REV. 11-86 II 

L_ _______________________________________________ -



I 

- - --------------- ------------- --

DATE: 
WORK ASSIGNMENT 

CONTRACTOR: 
CONTRACT NUMBER: 
WORK ASSIGNMENT NO: 

Cadmus 
EP-D-08-096 
V-17 

WORK ASSIGNMENT TITLE: EJ and Tribal Communities Support 

WORK ASSIGNMENT MANAGERIEJ TECHNICAL LEAD: 
Name: 
Division: 
Mail Code: 
Address: 

Phone: 

Laureen Burton 
Indoor Environments Division, lED 
6609J 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
(202) 343-9032 

ALTERNATE WORK ASSIGNMENT MANAGER I TRIBAL TECHNICAL LEAD: 
Name: 
Division: 
Mail Code: 
Address: 

Phone: 

LEVEL OF EFFORT: 

Gina Bowler 
Indoor Environments Division, lED 
66091 
1200 Pennsylvania A venue, NW 
Washington, DC 20460 
(202) 343-9206 

Hours 

PERIOD OF PERFORMANCE: October 1, 2012 through September 30, 2013 

In meeting the requirements of this work assignment, the contractor shall be in a support 
role and will NOT be involved in the development of EPA policy, not in any other activity 
that is an Inherently Governmental Function. 

l BACKGROUND 

Title IV ofthe Superfund Amendments and Reauthorization Act of 1986 (SARA) gives 
EPA broad authorization to coordinate research in indoor air quality, develop and disseminate 
information on the subject, and coordinate efforts at the federal, state, tribal and local levels. 

This work assignment was created due to public demand for knowledge about indoor air 
environmental pollutants, such as environmental tobacco smoke, radon, etc. This demand 
included information on health risks and the means by which adult and children exposure can be 
reduced. This demand coupled with a growing body of scientific information confirming adverse 
health impacts made this work assignment even more important to continue. 

I 



Therefore. the Indoor Environments Division, lED, ofthe Office of Radiation and Indoor 
Ait, ORIA, of Environmental Protection Agency, EPA, recognize and support the need for a 
variety of audiences to understand these risks and to be informed about available methods of 
indoor environmental risk reduction. As a voluntary program, one of the main objectives of 
lED's program is to disseminate information and conduct education and outreach activities that 
will .inform a broad range of constituents; as well as the general public. 

This work v.'ill be completed in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Environmental Protection Agency's peer review guidance, as 
required. The links to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.gov/quality/infonnationguidelines/index.html. 

2. PURPOSE 

JED's overall goal of this contract is to develop outreach programs, projects and 
initiatives to encourage EJ and Native American/Tribal organizations, parents and caregivers to 
create and sustain healthy indoor air quality living environments. These efforts in conjunction 
with other OAR, ORIA and lED programs reduce the number of adults and children in EJ and 
tribal communities exposed inside buildings to potentially harmful levels of indoor 
environmental pollutants like environmental tobacco smoke, radon, indoor wood smoke, etc. that 
may cause or exacerbate indoor air related health and wellness problems in these communities. 

To reach this goal, lED seeks contractor support on five complementary objectives: 

• Creation and dissemination of culturally sensitive indoor environmental quality, IEQ, 
related health messages through traditional and social media outlets that are commonly 
used by the specific communities of interest. 

• Development and/or refinement of EJ and/or tribal program, project, communication 
and/or marketing strategies and outreach products such as those to be featured and 
distributed through the lED's main website, Spanish website and tribal website; 

• Identification and/or enhancement ofEJ and tribal stakeholders (internal and external) 
participation opportunities to work with JED to enhance understanding and mitigation of 
IEQ concerns within specified communities. 

• Development and implementation of pilot programs and/or projects, including 
establishing feedback and results tracking mechanisms, that support increased awareness 
of and mitigation efforts for IEQ concerns within specifically identified EJ and tribal 
communities. 

• Support collaborative efforts with ORIA and other EPA offices' tribal related work on 
the four objectives listed above 

2 



In carrying out support/assistance activities under this work assignment, the contractor is to 
refrain from either developing or interpreting EPA policy, and is to communicate only those 
policies conveyed by EPA for dissemination to customers. Contract personnel are to identify 
themselves in all dealings with the public - written and oral - as contractors to EPA who are 
providing an information distribution service. Finally, the contractor shall conform to all 
requirements regarding printing and duplication materials as defmed in Title 1 of U.S. GPO 
Government Printing and Binding Regulations, o. 25, November 1987. 

3. SCOPE OF WORK 

Task 1: Prepare Cost Proposal/Budget. Technical approaches shall be developed as 
requested by the WAM 

A cost estimate shall be developed and submitted to the Work Assignment Manager within 
20 calendar days of the effective date of the work assignment. The cost estimate shall detail the 
contractor's fiscal approach for accomplishing the work under the Work Assignment on a task
by-task basis including an estimate of labor hours with relevant ODC's. As this work continues 
work based on planning done under W A IV -17 and due to the dynamic planning nature of the 
individual project details. As needed and requested by the W AM through technical direction, the 
contractor shall provide technical approach with detailed information on accomplishing specific 
projects, including timelines/schedule of deliverables, staffing plans, with statements of 
experience for any new staff, estimated labor hours and costs. 

Task 2: Meetings and Conferences 
Applicable SOW sections: (C) (2) (a); (F) (2) (a) 

2a) lED Planning and Status Meetings 

Upon approval of the cost estimate, the contractor shall attend meetings - as directed by the 
WAM - by phone or in person at either EPA's lED location in Washington D.C. or at the 
contractor' s Arlington, Virginia office. The contractor shall meet on an as-needed basis - per the 
technical directive of the W AM - to receive EPA guidance and discuss issues regarding 
individual tasks. For budget purposes, the contractor shall plan on at least one - one hour 
meeting a month for the duration of the work assignment and at least six additional meetings for 
up to two hours each to coordinate efforts on specific tasks as identified by the W AM through 
technical direction. 

2b) EJ and Tribal Stakeholder Events: Meetings (in-person and distance technology 
based), Workshops, Trainings and/or Webinars 

To promote lED' s EJ and tribal initiatives within EJ and tribal communities across the 
country; to identify potential areas of collaborations; and, to obtain feedback on fEQ-related 
needs, priorities and interest within these communities the contractor shall identify lists of local, 
regional and national EJ and Tribal environmental/health experts that meet specified 
requirements as identified by the W AM through technical direction. Upon W AM approval of 
the participants list and through technical direction, the contractor shall recruit and assemble 
these experts to participate in lED or other WAM identified organization' s sponsored meetings, 

3 



-- - - --- ---- - --- ---- - - - - -------- --------- - -- - -

hmn:r~ nd/t).r '0 h p · Experts may incl de but are not limited to people with experience in 
lh~ , ommwniti~ on health homes, schools and other buildings, as well as 
onvir~mntlttt\l thm management, environmental tobacco smoke, radon and community-basOO 
outtoo: hand/or vo tmtruy programs. Specific places times and dates and type of expert or 

· tltio to bled will be determined through technical direction from EPA W AM . 
. pecific furm.at an agendas for each. of these events shall be developed in ron_sultation 

t ~ th eon tractor, tb:e W AM and other appropriate EPA staff as identified by the W A . 

Up n technical direction from the WAM, the Contractor shaH support preparation and 
hnplementatmn of each identified event as needed wh1ch may include organizing meeting 
log· tics. preparing background materials on attendees, preparing slide pr.esentations or 
organizing meeting logistics, facili tation and meeting follow-up. Follow-up needs shall be 
d ter.mined based on outcomes of the specific event and .in consultation between the contractor, 
the W AM and appropriate EPA taff will be identified through technical direction by the W AM 
and may involve e tabli. hmg contact with attendees (e.g. writing foUow-up letters), requesting 
.information from attendees, or generating and compiling materials in response to information 
request by conference attendee(s). As specified under a technical direction, the Contractor if 
requested shall prepare an event report within ten days foUowing an event. The specific format 
and content of these reports will be determined by theW AM in con ·ultation with the contractor. 
For cost purposes only the contractor shall assume a minimum of four ev·ents with two requiring 
one to two staff to travel. 

Task 3: Develop/Refine EJ and Tribal Program, Project, or Outreach Strategies: 
Applicable SOW sections: (C) (2) (a); (F) (2) (a) 

The Contractor shall support the development, refinement and/or implementation ofiED' s 
tribal and/or EJ project, program or outreach strategies. This support may include efforts to 
identify and/or help with collaboration efforts or relationship building opportunities with EJ and 
Tribal stakeholders internal and external to EPA who are interested in IEQ and related health 
impacts. 

The specific need and audiences to be addressed by each strategy will be provided to the 
contractor through technical direction of the WAM. The format and elements of each strategy or 
implementation plan will be determined in consultation between the contractor, the W AM, and 
appropriate EPA staff as identified by the W AM. At a minimum, written strategies will be in 
outline form and include information on collaboration efforts of organizations involved in 
developing the strategy, audiences being addressed, specific organizations or groups that might 
be beneficial in helping address the mission of the strategy, methods and platforms that might be 
used to reach out to these identified stakeholders; how to track efforts and results; and a timeline. 

Task4: EJ and Tribal Communications and Marketing Support 
Applicable SOW sections: (C) (2) (a); (F) (2) (a) 

The contractor shall support this work assignment by providing marketing guidance and 
content creation for lED's EJ and tribal web presence as requested through technical direction by 
the WAM. Content creation may include webinars, spotlights, website content, blogs, tweets, 
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podcasts, videos, audio slide shows, Facebook posts and RSS feeds. Social media efforts will be 
posted in accordance with established EPA social media requirements. 

The contractor shall develop in consultation with the W AM and other appropriate EPA staff 
tribal and/or EJ communication plans for approval by the W AM. These communication plans 
shall be developed to outline the specific tasks and projects needed to spread lED's EJ and tribal 
messaging and the increase of involvement and participation from the tribal community. The 
communication plans shall rely heavily on lED's website, established EPA social media 
channels and traditional publication message dissemination and be created with the goal of 
promoting the enhanced use of the lED website. 

The contractor shall assist the W AM in the implementation, as determined through technical 
direction, of the above approved communication plans. Assistance to the WAM may include the 
development of materials to support activities - including workshops, meetings, webinars, audio 
slide shows, videos, podcasts, etc - and presentation materials created for internal and external 
audiences. The contractor may be requested by technical directive to create communications 
plans for various outreach efforts and to provide tracking reports that allow lED to determine 
reach. 

The contractors shall provide technical assistance that may include, but is not limited to, 
coordinating and participating in meetings via telephone, sharing information viae-mails, 
providing materials, background documents, case studies and program guidance on 
implementing voluntary risk reduction outreach products, as well as linkages to other 
organizations. 

4. TIME SCHEDULE AND DELIVERABLES 

The deliverables shall be due as stated below or through technical direction as appropriate. 
The contractor shall provide the W AM with a master and an archive copy of all deliverables and 
drafts. Associated disks compatible with ORIA equipment (MS Word for basic reports and 
drafts; lnDesign for those items that will be published; ad HTML format for those items that will 
be used on EPA or lED's website) also must be provided upon the completion of the work 
assignment. 

Fonts used shall be non-proprietary and provided as part of all final projects. Preparation and 
finalization of any HTML pages for publication on Agency servers shall comply with established 
Agency look-and-feel requirements and meet all Web Work Group policy requirements- see 
www.epa.gov/epafiles/. 

The contractor shall adhere to EPA and Associated Press Stylebook standards when 
writing, developing or copy editing all lED material. Any deviation from EPA/AP 
standards will result in delays in work. 

Deliverables: 
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Task Deliverable Due Date 

1: Work Plan and Provision of estimated Within 20 calendar days of the effective 
Budget budget. date of the approved work assignment. 

I 

2:Meetings a) ORIA/IED Planning Initial planning/status meeting within I 0 
and/or Status calendar days ofthe effective date of the 
Meetings approved work assignment than as 

necessary throughout the contract period. 

Additional meetings, as needed upon TD 
fromWAM. 

b) EJ and Tribal 
As identified through TD from the W AM Stakeholder Events 
but not before Oct I, 2012 or after Sept 

I 30,2013 

3. Develop, refine, Strategy Documents Within 20 calendar days of the receiving 
or implement EJ TD from the W AM but not before Oct 1, 
and Tribal 2012 or after Sept 30, 2013 
Strategies 

4. EJ and Tribal Communications Plans Within 20 calendar days of receiving TD 
Communications from the W AM but not before Oct 1, 2012 
and Marketing or after Sept 30,2013 
Support 

6 



U nited States Envi ronmenta l Protecti on Agency 
Work Assignment Number 

Washington , DC 20460 V-17 

EPA 
Work Assignment 0 0 Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 09/30/201 3 Title of Work AssignmenVSF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 EJ & Tribal Outreach 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC . , THE 

Purpose: 0 Work Assignment 0 Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

0 Work Plan Approval From 10/01/2012 To 09/30/ 2013 

Comments: 

The purpose of this amendment is to approve the work plan and cost estimate dated October 19 , 2012 . The work 
assignment is capped at $60 , 000 . 00 and 775 LOE . All other terms and condit i ons remain unchang ed . 

D Superfund Accounting and Appropriations Data [2SJ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: $0 . 00 LOE: 
~~ 10/01 /2008 To 09/30 /2013 

This Action: 
$(aD_.DOO ,OQ (os~ 

Total: ~ ~O)OQ:) ,a:J 77~ 
Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: 10 /19/20 12 CosVFee: $81 , 893 . 00 LOE: 885 

Cumulative Approved· CosVFee: $60 , 000 . 00 LOE: 775 

Work Assignment Manager Name L a uree n Burton Branch/Mail Code: 

Phone Number 202-343-90 32 

(Signature) (Date) FAX Number: 

Project Officer Name Anne t t e Johnson Branch/Mai l Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Nam~~~ 

1;)-l:i td-
Branch/Mail Code: 

Phone Number: 202 - 56 4 - 0777 

Signature Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACf NO. E P-D-08-096 

Environmental Protection Agency CONTRACfOR Cadmus 

Research T riang le Park, NC 27711 ASSIGNMENT NO. V-17 

ASSIGNMENT CHANGE NO 1 

TITLE- EJ and Tribal Communities Outreach DATE 

DESCRIPTION 

This work assignment amendment is to approve the workplan dated October 19, 2012 and to cap the budget ceiling 

at $60,000 for 775 hours. 

~c, \) ~ ,1'6 
t... ,\ ":/) 

*The W AMI Alternate is authorized to issue Technical Direction under this WAin accordance with the contract 

clause. 

*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 

HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES LNDICATED BELOW, AND RETURN ONE COPY TO THE 

CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE. CONTRACTOR ESTIMATE 

LABOR IIOURS 120 + 655 = 775 

DURATION OF WORK 

COMPLETION DATE I 1"1 A 

R~ ,mORSSI~d]URE ~ fef1'1 !?kr-~~ODE TELEPHONE DZl!~)(p__ \All /lA 0 JL> ~ 66091 343-9032 

APPROVALS AS APPLICABLE U /\ SIGNATURE 
{ DAri: 

Rick White (¢ ~ ~ v-zofc -z-Center Director, CCPO 

David Rowson /r-:2;2 !A- ((/J~Jl-Division Director, IED f /1 

Annette Johnson G~n(ltr/tG WA~ j!JJ0/;:2, Project Officer 

~ ~ 
I 

Wanda Carrier I:J./;3)~ Contracting Officer 

CONTRACWR=S REPRESENT A TrVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11 -86 



United States Enviro nme nta l Protecti on A ge ncy 
Work Assignment Number 

Washing ton , DC 20460 V- 18 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 Other Building/Cross Bldg Comrn 
Contractor I Specify Secti.on and paragra~h of Contract s~w 
CADMUS GROU P , INC . , THE B2 a-f , 02 a-m, 02 c , 1 . E2 a-e 
Purpose: lliJ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/29/2013 To 09/30/2013 

Comments: 

The pu r p ose of t hi s work assi gnmen t is to initiate work . Th e contractor sh a l l s ubmi t a new work plan and cost 
e stimate within 20 days of the initiation of this work a s signment . 

D Superfund Accounting and A ppropriations Data ~ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-B9A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: (Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :.::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosVFee: 

~ 
LOE: 0 

10/01/2008 To 09/30/2013 
This Action: 383 

Total: jLf 383 

Work Plan I Cost Estimate Approva ls 

Contractor VVP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laureen Burton Branch/Mai l Code: 

Pho ne Number 202 - 343-903 2 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johns on Branch/Mail Code: 

Phone Number: 202 - 343-9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branc h/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Officia~: Caa:.~ II ~<111 3. Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 
(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-0-08-096 ·-- - - - - ----·- -- - ------
Environmental Protection Agency CONTRACTOR Cadmus - - - - - - -- ----- -·-

- Research Triangle Park, NC 27711 ASSI.GNMENT '0. V- :_ 1? - - -- - -- - --
ASSIGNMENT CHANGE 0 -

TITLE 
DATE: lED Other Building and Large Building Communication and Marketing 

Support I I 

DE CRIPTI O ~w WA -
This work does not duplicate the efforts of any previous work assignments. A work plan and cost estimate is required for this W A. 

* The W AM is authorized to is ue technical direction in a cordance with the contract clau e. -..!~\)(\\\'F) 
\ *TH E CO TRACTOR IS TO OTlFY THE PROJECT OFFICER WHE 75% OF THE WORK AS lG M T HOURS AND/OR CO TS HAVE BEEN USED 

NOTICE TO CONTRACTOR PLEASE SIG , DATE, AND PROVJDE ESTIMATES IN THE SPACESJNDJCATED BELOW, AND RETURN ONE COPY TO THE CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CO TRACTOR ESTIMATE 
LABOR HOURS 

OURA T ION OF WORK 9 months 

COMPLETION [)ATE September 30,2013 

REQ ESTOR~~ £ -~ 10RG ODE TELEPHO E 
DATE t%/;:, Laureen E. Burto '.J.t . tl~ 6609J 202-343--9032 

APPROVALS ASAPPLJf ABLE S !GN~TURE DATE 

-,/~/ P?/-3 
Laura Kolb 
Center Director ~ 

Dave Rowson 

;//;~ ,(z,3/IJ Division Director --
Annette Johnson 

Gtt 1 rA£ ~ 'r1J \~I t;Jd<S//3 Project Officer ~ lf.;/-1)7~ 

IJ)~ ~ 
I Wa.nda Carrier 

I /Q.9/13 Contracting Officer 

CONTRACTOR'S REPRESENTATIVE ACKNOWLEDGMENT 
SIGNATURE TITLE DATE 

EPA RTP 395 REV. 11-86 

L_------------------------------------~---------



DATE: 
WORK ASSIGNMENT 

CONTRACTOR: 
CONTRACT NUMBER: 

WORK ASSIGNMENT NO: 

WORK ASSIGNMENT TITLE: 

WORK ASSIGNMENT 
MANAGER: 

Cadmus 
EP-0-08-096 

V-18 

lED Other Building and Cross-Building Communication 
and Marketing Support 

Laureen Burton 
Indoor Environments Division 
U.S. EPA 
Washington D .C. 20460 
202-343-9032 

LEVEL OF EFFORT: hours 

PERIOD OF PERFORMANCE: Date of Contracting Officer approval through 
September 30,2013 

BACKGROUND: 

Title IV ofthe Superfund Amendments and Reauthorization Act of 1986 (SARA) gave EPA 
broad authorization to coordinate research in indoor air quality, develop and disseminate 
information of the subject, and coordinate efforts at the federal , state, and local levels. TI1e EPA, 
Indoor Environments Division (lED) works with alllevels .of government, with other Agencies 
and organiza6ons at the federal level, and with other nations to promote effective approaches to 
identify and solve indoor air quality problems. The main objectives of the Indoor Environments 
program include the protection of public health by promoting healthy environments; 
development and implementation of control strategies which would prevent, diagnose, abate, and 
mitigate indoor pollution, including the development and dissemination of guidance on those 
aspects of building design and construction, operation and maintenance that affect the indoor 
environment; and the development and dissemination of information to educate key audiences 
about indoor air pollution and its associated health risks, mitigation, and control strategies. Using 
the best science available, the Division develops and disseminates information, guidance and 
solution-oriented technologies and serves as a catalyst for action by guiding research, using 
innovative and creative risk communication tools and by building public-private partnerships. 

For this work assignment, the contractor shall support staff efforts to raise public awareness to 
promote effective action and to equip building engineers and other building professions with 
comprehensive IAQ policies and practices to improve IEQ in commercial buildings, offices, and 
other indoor spaces (i.e., nails and hair salons, shelters, ice rinks) or across multiple buildings 
types (including schools and homes) where the issue can impact all or multiple building types. 
Tasks in this work assignment involve the communication and/or marketing of technical IEQ 



information and partnership coordination. Therefore, this work assignment requires staff with 
experience and expertise with indoor air quality (IAQ); conummication and marketing; 
scientific/technical research and writing, building science including experience related to 
building design, construction, architecture, engineering, green buildings, energy efficiency, and 
energy retrofit programs. 

In carrying out support activities under this work assignment, the contractor is to refrain from 
either developing or interpreting EPA policy, and is to communicate only those policies 
conveyed by EPA for dissemination to customers. Contract personnel are to identify themselves 
in all dealings with the public (written and oral) as contractors to EPA who are providing an 
information distribution service. The contractor and any subcontractors approved for this work 
shall identify any areas of potential conflict of interest with any organization or group in which 
materials are being reviewed or to which the contractor is being task to distribute information. 
Finally, the contractor shall conform to all requirements regarding printing and duplication 
materials as defined in Title 1 of U.S. GPO Government Printing and Binding Regulations, No. 
25, November 1987. 

This work will be completed in accordance with the Information Quality Act/Information 
Quality Guidelines, and the Environmental Protection Agency's peer review guidance, as 
required. The links to these guidelines are: http://www.epa.gov/quality/ and 
http://www.epa.gov/quality/informationguidelines/index.html. 

PURPOSE 

As part of its mission and goals, lED is working to have 50 million more Americans living or 
working in homes, schools, or office buildings with healthier indoor air quality than in 1994 
(from a benchmark of 16M in 2005). Ofthis SOM, it is estimated that approximately 5 million 
will be impacted by the air quality in buildings other than homes and schools (i.e. , commercial 
buildings, offices, and other spaces) or across all or multiple building types. Continuing with 
strategies that have proven effective for the Division in the past, this work assignment will 
support efforts by the Division to develop, update, coordinate, collaborate, communicate and 
market lED's guidances and best practices specific for these other types of buildings or across 
varied building types. 

SCOPE OF WORK: 

In meeting the requirements of this work assignment, the contractor shall be in a support 
role and will NOT be involved in the development of EPA policy, nor in any other activity 
that is an "Inherently Governmental function." 

Task 1: Prepare a cost estimate. Technical approaches shall be developed as 
requested bv theW AM. 

A cost estimate shall be developed and submitted to the Work Assignment Manager within 20 
calendar days of the effective date of the work assignment. The work plan and cost estimate 
should detail the contractor's approach for accomplishing the Work Assignment, including a 



schedule of deliverables, staffing plan, with statements ·of experience, estimated labor hours and 
a detailed cost proposal, with relevant ODC's, on a task by task basis. Due to the potential 
dynamic plarming nature of some of the individual tasks within this work assigmnent, the 
contractor shall, be prepared to provide summarized revisions to the technical approach for 
specific tasks, as necessary and as requested by the W AM through technical direction. 

Task2: Planning and Progress Meetings. 

(A) Prior to development of the work plan and cost estimate required for this work 
assignment (Task 1), the contractor shall attend a meeting with the EPA W AM and other 
appropriate persons within 10 calendar days of receipt of the work assignment. This 
meeting will be used to discuss EPA guidance and specific technical issues regarding all 
tasks. Specific time and dates will be determined by the W AM through technical 
direction in consultation with the contractor. For planning purposes the contractor shall 
pian this meeting to be between one and two hours in duration. This meeting may be in
person at EPA offices or via phone as determined through technical direction by the 
W AM in consultation with the contractor. 

(B) Throughout the period of performance of the W A, the contractor shall attend two to three 
progress meetings with EPA W AM and other appropriate persons to provide updates to 
and/or refinements from the lED project team and discuss teclmical issues regarding all 
tasks. Specific time and dates will be determined by the W AM through technical 
direction in consultation with the contractor. Each meeting shall be approximately one 
hour in duration. These meeting may be in-person or via phone as determined through 
technical direction by the W AM in consultation with the contractor. 

Deliverables: 
(A) The contractor shall attend an initial planning meeting with W AM and other identified 

EPA staff within 1 0 calendar days of receipt of this work assignment. 

(B) The contractor shall attend two to three progress meetings with W AM and other 
identified EPA staff throughout the project performance period. Upon direction by 
W AM, the contractor will prepare and deliver reports and/or summaries of these progress 
meetings within five business days of the meeting. The specific format of these reports 
will be determined in consultation between the .contractor and the W AM. For planning 
purposes these reports will be no more than two pages in length. 

Task 3: Other building and cross building guidance material development/revisions, 
dissemination (web-based) and website/page update support 

SOW ref: B2 a-f; D2 a-m 

(A) The contractor shall assist in the development of and/or revision of guidance materials 
(e.g., large building and office building related guidance documents), website content 
(e.g. , IAQ Emergency Preparedness website, large building website/web pages, 
bioaerosol web pages) and other specified documents (e.g., monthly web-based "IEQ 
Prospective" write~ up) based on materials supplied by EPA W AM through technical 



direction. For planning purposes this work may include development or revisions to text, 
layout, and/or graphics of the specified documents, websites, etc. The specific 
documents to be revised will be determined through technical direction by the W AM. 
Upon receipt of technical direction on a specified product, the Contractor shall meet with 
the W AM and appropriate personnel within 5 working days to discuss the purpose and 
scope of the product. This meeting shall occur in person or via conference call as 
determined through technical direction by the W AM. After this discussion, the 
Contractor shall prepare a brief outline indicating the approach, their understanding of the 
intended audience, and major revisions to be done on the document. The new or revised 
document incorporating all comments/materials shall be submitted to the W AM for 
review and comment in word within 14 calendar days of receiving comments/materials 
from the W AM. 

Deliverables: 
(A) Upon receipt of technical direction on a specified product, the Contractor shall meet with 

the W AM and appropriate personnel within 5 working days to discuss the purpose and 
scope of the product. This meeting shall occur in person or via conference call as 
determined through technical direction by the W AM. Within 5 calendar days after this 
discussion, the Contractor shall prepare a brief summary outlining the meeting and 
approach discussed for the specified product approach, their understanding of the 
intended audience, timeline for completing the task, and document or material plan. 

(B) Upon approval of the meeting summary, planned approach and timeline from Task 3A, 
the contractor shall begin implementation of the specified task and shall submit all 
new/revised materials to the W AM for review and comment within 14 calendar days of 
receiving approval of the meeting summary and/or comments/materials from the W AM. 

(C) Within 14 calendar days of receiving final approval and/or comments to material 
submitted in Task 3B the contractor shall provide a fmal pdf and/or other electronic files, 
as appropriate, including all fonts and high resolution graphics on computer disk in a 
format compatible with EPA software, such as InDesign, jpg, etc. that adhere to EPA and 
GPO printing standards. A master and back up disk of all files and supporting materials 
shall be provided. 

Task 4: Other building and cross building communication and collaboration support 
SOW ref: D2 a-m 

(A) The contractor shall support the development of and implementation of efforts to 
effectively address inquiries and communicate lED's other building and cross building 
technical messages to the public or other stakeholders. For cost planning purposes this 
work may include development and/or revision of topic specific F AQs for the lED 
website, scripts for common consumer phone inquiries, or determination of other mass 
media and/or social media communication approaches. The specific topics and materials 
to be developed and/or revised will be determined through technical direction by the 
WAM. 

(B) The contractor shall support collaborative efforts to leverage lED's partnership base to 
better track and communicate effective IAQ/IEQ actions being taken in the commercial, 
office and other building spaces community. 



Deli vera bles 
(A) Upon receipt of technical direction on a specified product or collaboration effort, the 

Contractor shall meet with the W AM and appropriate personnel within 5 working days to 
discuss the purpose and scope of the product. This meeting shall occur in person or via 
conference call as determined through technical direction by the W AM. Within 5 
calendar days after this discussion, the Contractor shall prepare a brief summary outlining 
the meeting and approach discussed for the specified product approach, their 
understanding of the intended audience, and plan to be done on the document and a 
proposed timeline for completion of the task. 

(B) Upon approval of the meeting summary planned approach and timeline from Task 4A, · 
the contractor shall begin implementation of the specified task. 

Task 5: Other building and across building related conference or meeting support 
SOW Sections: D2(c,l) & E2 a-e 

(A) The contractor shall provide logistical support as directed by the W AM through 
technical direction in planning and/or supporting lED participation in to 3 meetings or 
conferences where ·project-specific events, updates, and other information that would be 
useful are the topic(s) of discussion or presentation. For cost planning purposes, the 
contractor shall assume one to two - 3 day conferences where the contractor shall provide 
at a minimum travel and lodging support for up to two staff, booth logistic and staffing 
support and assistance with preparation of presentation materials, if necessary and one 
webinar or workshop on IAQ policy and best practices in large buildings or other relevant 
issue where the contractor shall provide at a minimum planning and logistical support 
and summary reports. 

Deliverables: 
Conference and/or meeting support as specified through technical direction 

SCHEDULE AND DELIVERABLES: 
The deliverables shall be due as agreed between W AM and contractor roughly following the 
schedule below. 

The contractor shall provide the WAM with a master and an archive copy of all deliverables and 
drafts. Associated disks compatible with ORIA equipment (Word for basic reports and 
documents, lnDesignfor those items which will be published and .Jn'MLformatfor those items 
which will be inserted in EPA 's website) must also be provided upon completion of the work 
assignment. 

TASK NO. DELIVERABLE 
Task 1: Work Plan and Cost Proposal 

Task2: A) Initial Planning Meeting 

DUE DATE . 
Within 20 calendar days of the 
effective date of the approved W A 

Within 10 calendar days after 
receipt of the approved W A. 

\ 

L_ _____________________________________________________________________________ _ __ ___ 



Task3: 

Task4: 

Task 5: 

GENERAL 

B) Project Team Progress Meetings TBD through technical direction, 
but no later than September 30, 
2013. 

Material development/revisions, 
dissemination (web-based) and 
website/page update support 

TBD through technical direction, 
but no later than September 30, 
2013 

Communication and Collaboration TBD through technical direction, 
Support but no later than September 30, 

2013. 

Conference and Meeting Support TBD through technical direction, 
but no later than September 30, 
2013. 

• Unless otherwise specified in the Work Assignment, the WAM will review deliverabJes 
and provide comments within 20 calendar days after receipt of deliverable. In the event 
that theW AM' s review schedule cannot be met, the WAM will notify the contractor and 
provide a revised estimate of the completion date for review and comments. 

• The W AM is authorized to issue technical direction in accordance with the contract 
clauses. 

• As necessary, the Contractor shall communicate with the W AM to discuss progress 
made, any problems or obstacles encountered, and the complete status of all ongoing 
tasks. 

• The Contractor shall be prepared to submit for inspection copies of all work in progress 
at any time as directed by the W AM. 

• The Contractor shall notify the Project Officer when 75% of the Work Assignment hours 
and/or costs have been used. 



---------------------------------------------------------------------------------------------------------------------- ~~--- - ---

United S ta tes Environmental P rotection Agency 
Work Assignment Number 

V -1 8 

EPA W ashington , DC 20460 

Work Assignment D Other [RJ Amendment Number: 

000001 

Contract Number 1 Contract Period 1 0/0 1 /2008 To 0 9/3 0/20 13 Title of Work AssignmenVSF Site Name 

EP-D-08-096 
Base Option Period Number 4 Other Building /Cross Bldg Com 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC . I THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lliJ Work Plan Approval From 01 / 29/ 2 013 To 09/30/2013 

Comments: 

The purpose of this amendment is to appr ove t he wor kplan dated Febru ar y 15 , 20 13 fo r $100 , 629 dollars and 
1 , 275 hours . This work assignment has been capped at $35 , 000 dolla r s and 558 LOE hours . All other terms and 
conditions remain unchanged ~ 

D Superfund Accounting and Appropriations Data [2Q Non-Superfund 

D 
Nole: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost c 
::::; (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: b LOE: 3~ ' 10/01 /2008 To 09/30/2013 

This Action: $ 3 5 , 00 0 .00 i 7 S: 

Total: .:tl '3 ~ ,CCx.J ·-C.X) ::ss8' 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 0 2/15 /2013 CosVFee $35 , 00 0 . 0 0 LOE: 558 

Cumulative Approved: CosVFee $100 , 629 . 00 LOE: 1 , 275 

Work Assignment Manager Name Laureen Burton Branch/Mail Code: 

Phone Number: 2 02-343 - 9032 

(Signature) (Date) FAX Number: 
Project Officer Name Annet t e J o h nson Branch/Ma il Code: 

Phone Number: 2 02 - 343 - 9489 

(Signature) (Date) FAX Number: 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Wanda Carr i er 

slcxa I '3 
Branch/Mail Code: 

/)_)~ ~ Phone Number: 2 02-564 - 077 7 

(Signature) IDa tel FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United S tates E nvironmenta l Protecti on Agency 
Work Assignment Number 

Washing to n , DC 2046 0 V- 1 8 

EPA 
Work Assig nment 0 [ill Other Amendment Number: 

00 0 002 

Contract Number I Contract Period 10/0 1 / 2 008 To 0 9 /30/201 3 Ti tle of Work AssignmenVSF Site Name 

EP- D- 08 - 0 96 Base Option Period Number 4 Other Bldg & Large Bldg 
Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , I nc ., The 
Purpose: 0 Work Assignment 0 Work Assignment Close-Out Period of Pertormance 

0 Work Assignment Amendment 0 Incremental Funding 

0 Work Plan Approval From 0 1 /29/2013 To 09/30 /201 3 

Comments: 

This purpose of this modification is to release 420 LOE and increase $30 , 000 . 00 to the budget . The i ncrease LOE is 
978 and $65 , 000 . 00 . The other terms and conditions remain unchanged . 

0 Superfund Accounting and Appro priations Data [] Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-ti9A. 

SFO 
(Max 2) 

" DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceil ing 

Contract Period: CosUFee: $ 3s.ou-o LOE: SS8 
1 0/0 1 /2008 To 09/30/2013 

This Action: iJ, 3 b) "V'o 4<..o ,-

Total: 
:~~· G:,-s-, Oh) '17'8 ' 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name La u r een Bur t on Branch/Mail Code: 

Phone Number 202 - 343 - 90 3 2 

(Signature) (Date) FAX Number: 

Project Officer Name Annette J o hnson Branch/Mail Code: 

Phone Number: 2 02 - 3 4 3 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contract ing Official Name Wanda CaiT: ?I ~3[, ~ 
Branch/Mail Code: 

~~ ~ ~ Phone Numbe r: 2 0 2- 5 64 - 0777 

(Signa ture) (Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 V - 18 

EPA 
Work Assignment D [ill Other Amendment Number: 

000003 

Contract Number I Contract Period 10/01/2008 To 03/31/2014 Title of Work AssignmentJSF Site Name 

EP-D-08-096 Base Option Period Number 4 IED Other Buildings 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc. , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/29/2013 To 12/31/2013 

Comments: 

The purpose of this amendment is to modify the period of performance t o be extended from Oc t 1 , 2013 to Dec 31 , 2013 . 
Plese provide cost estimate . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data [1U Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1 900~9A. 

SFO 
(Max 2) 

Q) DCN BudgeUFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code c 
(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :.:; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: 
$ ~~ DooL 00 

LOE: q~ 10/01/2008 To 03/31/2014 

This Action: 0 

Total: ~~LOUI.) , Ol) 97] 
Work Plan I Cost Estimate Approvals 

Contractor VVP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laureen Burton Branch/Mail Code: 

Phone Number 202 - 343 - 9032 

(Signature) (Date) FAX Number: 
Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343 -948 9 

(Signature) (Date) FAX Number: 
Other Agency Official Name Branch/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

contracting Official Namwa::&..rr i~ IQ;?Il3 
Branch/Mail Code: 

<1 Phone Number: 202 - 564 - 0777 

(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-0-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 277 11 ASSIG MENTNO. V-18 

ASSIG MENT CHA GENO 3 
TITLE: lED Other Building and Large Building Communication and DATE: 

Marketing Support 

DESCRIPTION 

The purpose of this amendment is to modify the period of performance for W A V -18. The period of performance 
will be extended from 10/1/13 - 12/31/13. All other terms and conditions remain unchanged. 

*The W AMI A !tern ate is authorized to issue Technical Direction under this W A in accordance with~';,\~~: ?:J 
clause. 
*THE CONTRACTOR IS TO NOT IFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIG MENT HO URS AND/OR COSTS 
HAVE BEEN USED 

NOTICE T O CO TRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

D R<\TION OF WORK 3 months 

COMI'LETION DATE 1213 1113 

REQUESTORS 11~ ~~ _9RGCODE TELEPHONE DA~//7 )i3 Laureen Burton •· !..a. U./tA 66091 202-343-9032 

APPROVALS AS AP"p'Clc.kLE SIG NATURE DATE 

Laura Kolb 

~~i crl?ir3 -Director CSA --- "' 
Dave Rowson ~p/c_ ~~!~lo Division Director /1 ~-/~ / 

(j~ ~~ 
I 

Annette Johnson CJ' j/~/13 Project Officer 

cLv: 
I 

Wanda Carrier WQL, crl~, {1-3 Contracting Officer 

CONTRACfOR=S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA RTP 395 REV . 11-86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 V-18 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 10 / 01/2008 To 0 3 / 31/2014 Title of Work AssignmenVSF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 IED Other Bldg 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close·Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/29/2013 To 12/31/2013 

Comments: 

This amendment is t o approv e Cadmus ' budget d ated November 12 ' 2013 fo r 333 hours and $2 4 , 900 for the extension . The 
t o t a l hours a r e 13 11 hours and $89 , 900 . All othe r t erms and conditions r emain un changed . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

"' DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max B) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: $ (c;::; <O(){) , o 0 LOE: C(18 
10/01/2008 To 03/31/2014 -3 3 This Action: 3 Z .. Jh <=ioo . 00 

1j; ~<) ) 9 O o tOO 
J3 
J 

J J 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Laureen Burton Branch/Mail Code: 

Phone Number 202 - 3 43 - 9032 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier 

l ~l8 
Branch/Mail Code: 

~ ~~ ll Phone Number: 202 - 564 - 0777 

Signature Date FAX Number: 

Work Assignment Form. (WebForms v1. 0) 



United States Environmental Protection Agency 
Work Assignment Number 

Wash ington , DC 20460 V - 19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 Technica l and Quality Assuranc 

Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP , INC . I THE 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

[R] Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 03/22/2013 To 09 /30/ 2013 

Comments: 

The purpose of this amendment is to approve the contractor ' s work plan submitted April 11 , 2013 . All other terms and 
conditions remain in full force and effect . 

D Superfund Accounting and Appropriations Data [}U Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Si te/Project Cost Org/Code 
c (Max6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: $0 . 00 LOE: IOC 
10/01/2008 To 09/30/2013 

This Action: $34 , 952 . 00 Q.'31 

Total: $34 , 952 . 00 331 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 04/11/2013 CosVFee: $34 , 952 . 00 LOE: 331 

Cumulative Approved: CosVFee: $34 , 952 . 00 LOE: 331 

Work Assignment Manager Name Alejandra Baer Branch/Mail Code: 

Phone Number 702 - 784-8281 

(Signature) (Date) FAX Number: 

Project Officer Name Annett e Johnson Branch/Mai l Code: 

Phone Number: 202-343-9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Officiar;)::.::L:a~ ~) I '3 
Branch/Mai l Code: 

I~ Phone Number: 202 - 564 - 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForm s v1.0) 



I Work Assignment EPA CONTRACT NO. # EP-D- 08-096 

Environmental Protec tion Agency CONTRA CTOR Cadmus 

R search Triangle Park, NC 2771 I ASSIGNMENT NO. V-19 

I ASSIGNMENT CHANGE NO I 
' TTTLE DATE 

Technical and Quality Assurance Review/Editing NCRFO 

DESCRIPTION I 
This work assignment amendment is to approve the work plan and budgeL from Cadmus dated 4/ll/20 13 for 
$34,952 and 331 ho rs . 

*The W AM is authori t ed to issue Technical Direction under this WAin accordance with the contract clause. ~~~(\(J; *THE CONTRACTOR IS TO NOTI FY THE PROJECT OFFICER and CO WI-lEN 60 HOURS OF TASK 3 JS COMPLETED. 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DAn:, A D PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTl G OFFIC~R 

IOSTIM ATE F GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS I 

DURATION OF WORK 

COMT' tETION llA l'E I 9/30/13 

REQUESTERS SIGNA TURJ~ ORGCODE TELEPHONE DATE 

..frf>~ 172-~ ~1%( W;lt2jzorJ 
APPROVALS AS APPLICAB l.E ~/ I / S~ATURE I DATE 

Andrea Stafford 7fZA~~~h 'fl ,, /a 
NCRFO Deputy Dire tor Lf J J2-!U::>13 

Ronald Fraass w/ 0/YI M. rifrv U jp_) 2 vt'3, NCRFO Di•·ector ~ . 
Annette Johnson 

IIJAV(J ~ WMv uf'~/l3 Project Officer 

I "' ' lL. 

1/,~/e Wanda Carrier 

w~~ Contracting Officer 

CONTRACTOR'S REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE I TIRE I DATE 

EPA I(TP 395 REV. 11 -86 



------------------- ------------------------------------------------------ -------- -------- --

United S tates Envi ronme ntal P ro tection Agency 
Work Assignment Number 

Washing ton , DC 20460 V- 19 

EPA 
Work Assignment D 0 Other Amendment Number: 

00 000 2 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work AssignmenVSF Site Name 

EP- D- 08 - 0 96 Base Option Period Number 4 Tech & Qual Assuranc e Review 

Contractor I Specify Section and paragraph of Contract SOW 

Ca dmus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/22/2013 To 09/30/2013 

Comments: 

Th is WA amendment i s fo r add i tiona l review and edi ting to al l ow fo r an increase in techn ical and qualit y assurance 
r eview and editing of a more complex SOP for handheld instrument operation in th e fie l d as i dentif i ed in Task 3 , and 
travel to Las Vegas . This will require an additional on - site visit for technical consu l tations wi t h NCRFO staf f . 
Pl ease provide a cost estimate . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations dale use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriat ion Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max7) :.:::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: $3 4 l9S2. L 0<.) LOE: 33J 10/01/ 200 8 To 0 9/30/2013 
This Action: c ~-s 

Total: -1! 31..( J 9~ 2.. .<H.J 35~ 
Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name A lej andra B ae r Branch/Mail Code: 

Phone Num ber 702 - 784- 8281 

(Signature) (Date) FAX Number: 

Project Officer Name Annett e J o hns o n Branch/Mai l Code: 

Phone Number: 2 02 - 3 43 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Numbe r: 

(Signature) (Date) FAX Number: 

Contracting Off~a a_:::_ 
~113 

Branch/Mail Code: 

7 Phone Number: 20 2 - 564 - 0777 
Signature (Date) FAX Num ber: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. # EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGJ\'MENT NO. v -l9 
ASSiGNMENT CHANGE NO 2-

TITLE DATE 

Technical and Quality Assurance Review/Editing NCRFO 

DESCRIPTION 

This amendment is for additional review and editing to allow for an increase in technical and quality assurance 
review and editing of a more complex SOP for hand held instrument operation in the field as identified in Task 3. 
This will require an additional on-site visit for technical consultations with NCRFO staff. 
Please provide a cost estimate. 

*The W AM is authorized to issue Technical Direction under this W A in accordance with the contract clause. 
**THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE HOURS HAVE BEEN EXPENDED. 

NOTICE TO CONTRACfOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN TBE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR HOURS 

DURATION OF WORK 

COI'viPLETION DATE 9/30/13 

REQUESTERS SJGNATURE~VU A.l -e j qf} J. ( {)..J .B hf6}rr; CODE TELE~HONE DATE 

,rlA ws:d~ Q~ X11v . '1J gLf - 'F2 g I ljJ0/I~ 
APPROVALS AS APPL~BU: SIGNATURE DATE 

Andrea Stafford 

~ f\-)' ~h !/J.h/2013 NCRFO Deputy Director 

Ronald Fraass 

~~-. oYn ~ 7/2.£:.}2DI3 NCRFO Director ~r/ f'v>-

. Annt!tte Johnson l~~ 
. . ~ IO_~Ylr 7/J&/; ~ .Project Orticer 

Wand a CatTier w~a;~ 1/~jG Contracting Officer 

CONTRACTORgS REPRESENTATIVE ACKNOWLEDGEMENT 

SIGNATURE TITLE I DATE 

EPA RTP 395 REV. ll -86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-19 

EPA 
Work Assignment D IKl Other Amendment Number: 

000003 

Contract Number I Contract Period 10/01/2008 To 09/30/2013 Title of Work Assignment/SF Site Name 

EP-D- 08 -096 Base Option Period Number 4 Techn & Qual Assurance Review 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc. , The 

Purpose: D Work Assignment D Work Assignment Close·Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/22/2013 To 09/30/2013 

Comments: 
Th is WA amendment is to approve Cadmus ' cost proposal dated August 20 , 2013 for 59 hours and $8 , 300. The total hours 
are 390 and dollars $43 , 252 . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data [RJ Non·Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code c (Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) :::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Cei ling 

Contract Period: CosVFee: $' ?f-t) q<S?-~ou LOE: '3s_.\Q 
10/01/2008 To 09 /30/2013 

This Action: $ $.? 1 .:SoD.._ Oo 3<-{ 

<fJ Lt ":)I '2!52...-CI..:} 3~b Total: 

Work Plan I Cost Estimate Approva ls 

Contractor WP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Alejandra Baer Branch/Mai l Code: 

Phone Number 702 - 784 - 8281 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202 - 343 - 9489 

(Signature) (Dale) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

contracting orriclalw;;:;__"'-car~~ 

~ [3c/ J3 
Branch/Mai l Code: 

Phone Number: 202 -564 - 0777 

(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



United States Environmenta l Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-1 9 
EPA 

Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 1 0/01/2008 To 03/3 1 /2014 Title of Work AssignmenVSF Site Name 

EP-D-08 - 096 Base Option Period Number 4 T echnical & QA Review/NCRFO 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc . , The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

I C lC>d 1'~ .. D Work Plan Approval From To 12/31/2013 

Comments: 

The purpose of this amendment is to modify the period of performance to be extended from October 1 to December 31 , 
2013 . Please provide cost estimate . All other terms and conditions remain unchanged . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900~9A. 

SFO 
(Max 2) 

Q) DCN BudgeUFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
.£: (Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ...J 

1 

2 

3 

4 

5 

Authorized Work Ass ignment Ceiling 

Contract Period: CosVFee: 
'$i <f3) 2 :::L .u u LOE: 3'1n 10/01/2008 To 03/31/2014 

This Action: b 0 

Total: .$ Lf3, 2.S2~ ()(.) 3~}0 
Work Plan I Cost Estimate Approvals 

Contractor VVP Dated: CosVFee: LOE: 

Cumulative Approved: CosVFee: LOE: 

Work Assignment Manager Name Alejandra Baer Branch/Mail Code: 

Phone Number 702 - 784 - 8281 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mai l Code: 

Phone Number: 202 - 34 3- 9489 
(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mai l Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official N~a~~ 

cr I 2(113 
Branch/Mai l Code: 

Phone Number: 202 - 564- 07 77 
(Signature) !Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO. EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 ASSIGNMENT NO. V -19 

ASSIGNMENT CHANGE NO '-+ 
TITLE: Technical and Quality Assurance Review/Editing NCRFO DATE 

DESCRIPTION 

The purpose of this amendment is to modify the period of performance for V -19. The period of performance will be 
extended from 10/1/13 - 12/31/13. All other terms and conditions remain unchanged. 

*TheW AM/Alternate is authorized to issue Technical Direction under this WAin accordance with the contract 
clause. 
*THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER and CO WHEN 75% OF THE WORK ASSIGNMENT HOURS AND/OR COSTS 
HAVE BEEN USED 

NOTICE TO CONTRACTOR 
PLEASE SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND RETURN ONE COPY TO THE 
CONTRACTING OFFICER 

ESTIMATE OF 

LABOR HOURS 

DURATION OF WORK 

COMPLETION DATE 

REQUESTORS SIGNATURE 

Alejandra Baer -A"'B-------
APPROVALS AS APPLICABLE 

Andrea Stafford, Deputy Lab 
Director, NCRFO 

David Rowson 
Division Director 

Annette Johnson 
Project Officer 

Wanda Carrier 

Contracting Officer 

SIGNATURE 

EPA RTP 395 REV. 11-86 

I 
GOVERNMENT ESTIMATE 

3 months 

12131/13 

ORGCODE 
6609J 

TELEPHONE 
702-784·8281 

SIGNATURE 

CONTRACTOR'S REPRESENTATIVE ACKNOWLEDGEMENT 

TITLE DATE 

CONTRACTOR i;STIMATE 

DATE I I '1 l2.r Z.otj 

DATE 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V- 1 9 

EPA 
Work Assignment D 0 Other Amendment Number: 

000005 

Contract Number I Contract Period 10 /0 1/2008 To 03/31/2014 Title of Work AssignmenUSF Site Name 

EP-D-08-096 Base Option Period Number 4 T echn & QA Review 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc ., The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Perfonmance 

[R] Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/ 22/20 13 To 12 / 31 /20 13 

Comments: 

This amendment is to stop work due to a c hange in program direction . All other terms and conditions remain 
unchanged . 

D Superfund Accounting and Appropriations Data [RJ Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: 

(Max6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7) ::::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosUFee: LOE: 3~o 10 /01/20 08 To 03/31/2014 $ Y: 3/d..~:} .01-) 
This Action: 0 l 

Total: Jf>'-[3 ; 'cJs :l. . UD 5s, 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: CosUFee: LOE: 

Cumulative Approved: CosUFee: LOE: 

Work Assignment Manager Name Alejandra Baer Branch/Mai l Code: 

Phone Number 702 - 784 - 8281 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johnson Branch/Mail Code: 

Phone Number: 202-343 - 9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Off!J;J_anr;:::_ Branch/Mail Code: 

I~ ) a ~ )1~ Phone Number: 202-564- 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



Work Assignment EPA CONTRACT NO.# EP-D-08-096 

Environmental Protection Agency CONTRACTOR Cadmus 

Research Triangle Park, NC 27711 A.SSIGNMEI'ff NO. V-19 

ASSIGNMENT CHANGE NO 
- 5 

TITLE DATE 
Technical and Quality Assurance Review/Editing NCRFO 

DESCRIPTION 

This work assignment amendment is to stop work due to a change in program direction. 

~e W AM is authorized to issue Technical Direction under this WAin accordance with the contmct clause_ 
• THE CONTRACTOR IS TO NOTIFY THE PROJECT OFFICER nnd CO WH EN 60 HOURS OF TASK 3 IS COMrLETED. 

NOTICE TO CONTRACTOR 
PLEAS£ SIGN, DATE, AND PROVIDE ESTIMATES IN THE SPACES INDICATED BELOW, AND R£TlJRN ON£ COPY TO THE 
CONT RACTING OFF ICER 

EST1MAT£ 0F GOVERNMENT ESTIMATE CONTRACTOR ESTIMATE 

LABOR IIOURS nla 

DURATION OF WORK n/a 

COMPLETION DATE n/a 

REQUESTERS SIGNATUR£ ORGCODE TELEPHONE DATE 

~ .:n; z_ 1ft1 & Z.. f ( I 2/7-";/Z(;JI3 

APPROVALS AS APPLICABLE SIGNATtJRf. DATE 

tz{Zo/f2y --= ~ ~ 
Center Di rector I' ------ ~::)__ " ~') 

"''--" 

Division Director 1/vv ~ 0r'rv 12/ 2.3}2.(7/i 

Annette Johnson kn ~~ jlf)}IAJ 1..1/c0B}3 Project Officer 

W anda Ca rrier () l_v a-d ~ ~·~ i~f~'-1/rJ Contracting Officer 

CONTRACTOR'S REPRESENTATtVE ACKNOWLEDGEMENT 

SIGNATURE TITLE DATE 

EPA Rn> 395 REV. 11-86 



United States Environmental Protection Agency 
Work Assignment Number 

Washington , DC 20460 V-20 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 10/01/2008 To 03/31/2014 Title of Work Assignment/SF Site Name 

EP - D- 08 - 096 Base Option Period Number 4 I ED Transit i onal Support 

Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group , Inc . , Th e 

Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2014 To 02/28/2014 

Comments: 

Th e purpose o f t h is work assignme nt is to provide s upport to t he Cadmus Gr oup fo r a period o f approxima t el y t wo 
months for t he purposes of transitioning websites , databases , gove r nmen t propert y (a nd other r elevant ac t ivit i es 1 to 
Scientific Co nsulting Group , lED ' s new level of effort contractor . All other terms and conditi ns rema i n un changed . 

D Superfund Accounting and Appropriations Data 5:] Non-Superfund 

D 
Note: To report additional accounting and appropriations dale use EPA Form 1900.{)9A. 

SFO 
(Max 2) 

Q) DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Si te/Project Cost Org/Code 
c (Max 61 (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max B) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: fLr LOE: (If 
10 / 01 /200 8 To 03 /3 1 / 2014 

This Action: p fJ 
Total: 

~ % 
Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Annette Johnson Branch/Mai l Code: 

Phone Number 202 - 343 - 9489 

(Signature) (Date) FAX Number: 

Project Officer Name Annette Johns on Branch/Mail Code: 

Phone Number: 202 - 343-9489 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Wanda Carrier 

I;;__ / EX lf:. lt3 
Branch/Mail Code: 

IJJ~ ~ Phone Number: 202 - 564 - 0777 

(Signature) (Date) FAX Number: 

Work Assignment Form. (WebForms v1 .0) 



DATE: 

CONTRACTOR: 
CONTRACT NUMBER: 

WORK ASSIGNMENT NO: 

WORK ASSIGNMENT TITLE: 

WORK ASSIGNMENT 
MANAGER: 
Annette Johnson 

WORK ASSIGNMENT 

The Cadmus Group 
EP-D-08-096 

V-20 

Indoor Environments Division Transitional Support 

Indoor Environments Division (6609.1) 
US EPA 
1310LSt.,NW 
Washington, DC 20005 
(202) 343-9489 

LEVEL OF EFFORT: 

PERIOD OF PERFORMANCE: January 1, 2014 through February 28, 2014 

1. BACKGROUND 

Title IV of the Superfund Amendments and Reauthorization Act of 1986 (SARA) gives EPA 
broad authority to conduct research on indoor air quality, develop and disseminate information 
on the subject, and coordinate efforts at the federal, state, and local levels. The EPA, Indoor 
Environments Division (IED) works with all levels of governn1ent, other Agencies and 
organizations at the federal level, States, Communities, non-profit organizations, and other 
nations to promote effective approaches to identify and solve indoor air quality problems. 

2. PURPOSE 

The purpose of this work assignment is to provide support to the Cadmus Group for a period of 
approximately two months for the purposes of transitioning websites, databases, government 
property (and other relevant activities) to Scientific Consulting Group, lED' s new level of effort 
contractor. 

In meeting the requirements of this work assignment, the Contractor shall be in a support role and will NOT be involved in the development of EPA policy, nor in any other activity that is an 
"Inherently Governmental Function." 



4. TIME SCHEDULE AND DELIVERABLES 

TASK NO: DELIVERABLE 
Task 1: Provide Budget and Workplan 

Task 2: Attendance at Meetings 

Task 3 Transfer Support 

DUE DATE 
Within 3-5 calendar days of the effective date 
of the approved work assigrunent. 

A.s needed, but before February 28, 2013 . 

The time line of this support will be ongoing 
through February 2013. 



---------------- -------------------------- --------- --- --...,........ 

United States Environmental Protection Agency 
Work Assignment Number 

Washing ton, DC 20460 V- 20 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 10/01/2 008 To 0 3 /3 1 / 2 014 Title of Work AssignmenVSF Site Name 

EP- D- 08 - 096 Base Option Period Number 4 IED ' s Transitional Suppo rt 

Contractor _, Specify Section and paragraph of Contract SOW 

C a dmus Gr o up , I nc ., The 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

[R] Work Assignment Amendment D Incremental Funding 

lliJ Work Plan Approval From 01/01 /2 014 To 02/28/20 14 

Comments: 

The purpose o f t hi s work as signment is t o approve t he wor k plan dated January 8 , 2014 for 380 hours and $35 , 000 . 00 
for the transitiona l support . All ot her terms and condtions remain uncha nged . 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations dale use EPA Form 1900-69A 

SFO 
(Max 2) 

Q) DCN BudgeVFY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c: (Max 6) (Max 4) Code (Max 6) (Max7) (Max 9) (Max 4) (Max 8) (Max 7) :.::; 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: CosVFee: $0 . 00 LOE: 0 

10/01/2 00 8 To 03 /3 1 / 2 0 14 

This Action: $35 , 000 . 0 0 3 80 

Total: $35 , 000 . 00 380 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/08/2014 CosVFee: $35 , 000 . 00 LOE: 380 

Cumulative Approved: CosVFee: $ 3 5 , 000 . 00 LOE: 380 

Work Assignment Manager Name A n nett e Joh nson Branch/Mai l Code: 

Phone Number 202 - 343- 94 89 

(Signature) (Date) FAX Number: 

Project Officer Name Annet te J o hns o n Branch/Mail Code: 

Phone Number: 202- 3 43-94 8 9 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Dale) FAX Number: 

contracting offl:J~-da~~ t lx~ft<f 
Branch/Mail Code: 

Phone Number: 202 - 564 - 0777 

(Signature) Date FAX Number: 

Work Assignment Form. (WebForms v1 .0) 


